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RAIPUR DEVELOPMENT AUTHORITY, 

RAIPUR [CG.] 

 
 

TENDER 

FOR 

LUMPSUM CONTRACT IN 
 

‘‘FORM-F” 
 

FOR 

 
SUPPLY, TESTING & COMMISSIONING OF HYDRO-PNEUMATIC PUMPS 

INCLUDING NECESSARY PRESSURE VESSELS, CONTROL PANEL WITH VFA 

SYSTEM & PLC SCADA ETC. ALL COMPLETE AND IN ACCORDANCE WITH 

SERVICE DESIGN PARAMETER AND DESIRED PERFORMANCE 

CHARACTERISTICS DETAILED SPECIFICATION & WITH A DEFECT 

LIABILITY & OPERATION AND MAINTENANCE OF THE  PUMPS FOR A 

PERIOD OF TEN YEARS AT FIVE LOCATIONS IN TDS-04 (KAMAL VIHAR), 

RAIPUR (C.G.) 

 

 

NIT NO. 34                                                                            DATED JULY 25, 2015 

 

 VOLUME - I
 

INVITATION FOR TENDERS [IFT], INSTRUCTION TO TENDERERS, 

QUALIFICATION INFORMATION [PQ], TECHNICAL SPECIFICATIONS, 

SCOPE OF WORKS & ‘FORM F’ 

 

   

 

       

ISSUED TO :  
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TENDER DOCUMENT FOR THE WORK OF 

 

 

SUPPLY, TESTING & COMMISSIONING OF 

HYDRO-PNEUMATIC PUMPS INCLUDING 

NECESSARY PRESSURE VESSELS, CONTROL 

PANEL WITH VFA SYSTEM & PLC SCADA ETC. 

ALL COMPLETE AND IN ACCORDANCE WITH 

SERVICE DESIGN PARAMETER AND DESIRED 

PERFORMANCE CHARACTERISTICS DETAILED 

SPECIFICATION & WITH A DEFECT LIABILITY & 

OPERATION AND MAINTENANCE OF THE  PUMPS 

FOR A PERIOD OF TEN YEARS AT FIVE 

LOCATIONS IN TDS-04 (KAMAL VIHAR), RAIPUR 

(C.G.) 

 

NIT No.------------------ 

 

 

INVITATION FOR TENDERS (IFT) 

QUALIFICATION INFORMATION [PQ],  

INSTRUCTIONS TO TENDERERS [ITT],  

 

SCOPE OF WORK 

 

TECHNICAL SPECIFICATIONS 

 

& 

 

FORM ‘F’ 
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RAIPUR DEVELOPMENT AUTHORITY 

BHAKT MATA KARMA PARISAR, NEW RAJENDRA NAGAR, 

RAIPUR [CG.] 
Tel: + 91 - 771 - 2536188, 2536788,  Fax: + 91 - 771 – 25346688 

RAIPUR DEVELOPMENT AUTHORITY,  

RAIPUR [CG.] 
 

Email: ceordaryp@gmail.com                      Website: www.rdaraipur.com 
 

Name of the 

work 

: SUPPLY, TESTING & COMMISSIONING OF HYDRO-PNEUMATIC 

PUMPS INCLUDING NECESSARY PRESSURE VESSELS, CONTROL 

PANEL WITH VFA SYSTEM & PLC SCADA ETC. ALL COMPLETE 

AND IN ACCORDANCE WITH SERVICE DESIGN PARAMETER AND 

DESIRED PERFORMANCE CHARACTERISTICS DETAILED 

SPECIFICATION & WITH A DEFECT LIABILITY & OPERATION AND 

MAINTENANCE OF THE  PUMPS FOR A PERIOD OF TEN YEARS AT 

FIVE LOCATIONS IN TDS-04 (KAMAL VIHAR), RAIPUR (C.G.) 
NIT No.  --------------------- 

Amount of 

earnest money 

: Rs.75000/- (EMD in the form of DD drawn on a Nationalized/Scheduled Bank, 

in favor of Chief Executive Officer, Raipur Development Authority, Raipur, 

payable at Raipur in a separate, sealed envelope) 

Time allowed 

for completion 

: 24 (Twenty Four) Months including rainy season in Phased Manner as 

indicated by the Authority. 

Last date of 

bid Submission 

: 
Date : 18.08.2015 upto 4.00 pm 

Date/Time/ 

Venue of Pre-

Bid Meet 

 

Date: 07.08.2015 at 12 00 Noon Venue: RDA Office, Raipur, [CG.] 

Date of 

opening of 

Envelope ‘A’& 

‘B’ of tender 

document 

: 

Date: 18.08.2015 at 4.30 pm, at RDA office, Raipur [CG.] 

Issued to 

Shri/M/s 

: ………………………………………………………………………………

……… 

Class of 

Contractor 

: Eligible registered Electrical Contractor with Central / State Govt. / 

PSU /Local bodies in appropriate class having Class “A-4” Electrical 

License and who fulfill the pre-qualification criteria. 

Registration No. ----------------- Date -------------- 

Client/ 

Employer 

: Chief Executive Officer, Raipur Development Authority, Raipur [CG.] 

Engineer-in-

charge 

: Executive Engineer [I], RDA, Raipur [CG.] 

 

http://www.rdaraipur.com/


 TOWN DEVELOPMENT SCHEME 04 [KAMAL VIHAR] 

 

Page 4 of 67 
 

CONTENTS 

 

Section Description 
Page 

No. 

Section 1 Invitation For Tenders [IFT] 5  

Section 2 

Qualification Information 6 

 Application: Tech. Form -1 (Earnest Money) 9 

 Application: Tech. Form -2 (Financial Turnover) 10 

 
Application: Tech. Form  2a- 

(Details Of The Contracts Of Similar Nature And Complexity) 
11 

 
Application: Tech. Form  2b 

(Abstract Of The Contracts Of Similar Nature And Complexity) 
12 

 Application: Tech. Form 3 (Financial Capability) 13 

 Application:  Tech. Form 4(Financial Capability) 14 

 Application Form: Tech Form  5 (Undertaking) 15 

Section 3 Instruction to Tenderers (ITT) 16 

Section 4 

Detailed Notice Inviting Lump sum Tenders 24 

 
Annexure A- Model Rules Relating To Labour, Water Supply And 

Sanitation In Labour Camps 
31 

 Annexure  B-Contractor’s Labour Regulations. 33 

 
Annexure ‘C’-Form Of Certificate Of Income Tax To Be Submitted By 

contractor Tendering For Works Costing Rs. 2.00 Lakhs Or More. 
34 

 Annexure D-Power Of Attorney 35 

 Annexure E-Special Conditions Of Contract 36 

 Annexure F-I-(Bank Guarantee Bond) 42 

 Annexure F-II 44 

 Annexure G-Safety Code 45 

 Annexure H 48 

 
Annexure I-List Showing The Name Of Near Relative Working In 

Raipur Development Authority 
50 

 
Annexure J-List Of Contracts Already Held By The Contractor In 

RDA and Other Departments At The Time Of Submission Of This 

Tender 
51 

Section 5 
General Conditions of Contract, Form-F and Design & Technical 

Specifications. 
52 

Section 6 Scope Of Work And Specifications 59 

Section 7 Quality Control And Testing Of Materials 64 

Section 8 Schematic Drawings 65 

Section 9 Schedule Of Payment 67 

 



 TOWN DEVELOPMENT SCHEME 04 [KAMAL VIHAR] 

 

Page 5 of 67 
 

SECTION 1 

INVITATION FOR TENDERS [IFT] 

 

1.1 NOTICE INVITING TENDER     NIT No. ------------------- 

RAIPUR DEVELOPMENT AUTHORITY, invites Sealed Lump sum tender in Form ‘F’ are 

invited from ‘eligible’ Electrical Contractor as per clause 2.27 and registered in class A with any 

State Govt. Department/ Central Govt. Department / Semi Govt. Organizations of Central or any 

State Govt.in similar, appropriate category/class for the following work as per the schedule attached 

here to. The tender documents can be downloaded from www.rdaraipur.com on or before 

12.08.2015 up to 16:00 Hours. 

 

 

 

 

 

 

                                                           CHIEF EXECUTIVE OFFICER,  

                                                                                RAIPUR DEVELOPMENT AUTHORITY,  

RAIPUR [C.G.] 

Sl

. 

N

o. 

NI

T 

No

. 

Name of work 

Cost of Tender 

Estimated Cost/ 

Earnest Money 

 

1. 

 

----

- 

Design, Supply, Testing & Commissioning Of Hydro-

Pneumatic Pumps Including Necessary Pressure 

Vessels, Control Panel With VFA System & PLC 

SCADA Etc. All Complete And In Accordance 

With Service Design Parameter And Desired 

Performance Characteristics Detailed 

Specification & With A Defect Liability & 

OPERATION AND MAINTENANCE OF THE  

PUMPS For A Period Of Ten Years At Five 

Locations In TDS 04 (Kamal Vihar), Raipur 

(C.G.) 

 

 

 

 

Rs.5,000/- 

 

 

Rs.75,000/- 

 

 

Item Description Due Date 

Issue of Tender Document 30.07.2015 

Last date of Sale of Tender Document  18.08.2015 up to 3.30 pm 

Date and time of pre-bid meet   07.08.2015 at 12.00 Noon 

Date of Submission of  Tender  18.08.2015 upto 4  pm. 

Date of Opening of Envelope ‘A’ (Cost of Tender 

Form and EMD) &‘ B’ (Technical Bid) 

18.08.2015 at 4.30 pm 

Date of Opening of Envelope ‘C’ (Financial Bid) To be intimated later 

Time Allowed  Two Years (Works Shall be carried out 

in phased manner as indicated by the 

Authority). 
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 SECTION 2 

QUALIFICATION INFORMATION 

  

2.1. The tenderer should have valid VAT/Sales Tax Registration, further copies of latest 

VAT/Sales Tax returns filed with VAT/Sales Tax Dept. along with a certificate of the 

contractor that these returns have been filed with the VAT/Sales Tax Dept. need to be 

enclosed along with the bid. 

2.2. The Tenderer should not have incurred any loss in more than two years during the last five 

years ending 31 March 2015, duly certified by a Chartered Accountant. Details should be 

furnished in Tech Form 2. 

2.3. Contractor should be registered with the Provident Fund Commissioner and should submit 

copy of the registration along with the Technical bid. In case the bidder has less than 20 

persons in his employment. He shall submit an affidavit to this effect in lieu of registration.  

2.4. Contractor should have achieved in “any one financial year” in the last five years, a 

minimum financial turnover of Rs.112.31 lacs. A certificate in lieu of supporting this shall be 

enclosed. 

2.5. The tenderer should have sound technological base. 

 
 Experience of having successfully completed similar works during last five years ending last 

day of month revision to the one in which applications are invited should be either of the 

following:- 

a. Three similar completed works not less than the amount equal to Rs. 59 Lakhs  

or 

b.  Two similar completed works not less than the amount equal to 75 Lakhs  

or 

c. One similar completed works not less than the amount equal to 120 Lakhs   

 

Note: Similar work means Supply, Installation, Testing and Commissioning of pumps (hydro 

pneumatic) & control panels (electromechanical works) of capacity 37kw motor HPS system. 

 

Experience certificate supporting the above duly signed by the client official not below the 

rank of EE or Equivalent shall be necessarily enclosed. 

  

2.6. Each tenderer must also enclose: 

(i) Either the latest income-tax clearance certificate; (not later than 12 month old),  

OR,  

Certified Copies of Income Tax Returns for the last 5(Five) years together with 

Balance sheet, Profit and Loss Account statement duly audited by Chartered Accountant  

Including his audit report. 

 

(ii) Any other certificates as required by Authority. 

(iii) An affidavit that all the information furnished with the pre-qualification document 

is correct in all respects; and 

(iv) Registration Copies to substantiate the class contractor. 

(v) Electrical licence must be enclosed 

 

2.7. The bidding capacity of the contractor must not be less than the Estimated Cost of Work. 

The bidding capacity shall be worked out by the following formula: 

Bidding Capacity = A x N x 2.5-B, where 
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A = Maximum value of construction works executed in any one year during the last five 

years (2010-2011 to 2014-2015) taking into account completed as well as works in 

progress. 

N = Number of years prescribed for completion of work for which post-qualification 

tender has been invited. (N=1 in this case) 

B = Value of existing commitments and ongoing works to be completed during the 

period of completion of work for which this tender has been invited between 

(October 2014 to September 2015) 

 
2.8. The Tenderer should have sufficient number of Technical and Administrative employees for 

the proper execution of the work.  

 

2.9. The Tenderer’s performance for each work completed in the last 5 years and those in hand 

should be certified by an officer not below the rank of Executive Engineer or equivalent. 

 

2.10. The Tenderer should furnish a legal document in the form of an Affidavit in format 

laid out in Tech Form 6 guaranteeing the truth and accuracy of all statements and 

information furnished by the bidder as part of this Tender. The Affidavit shall also 

authorize RDA to approach any authority/person to verify the accuracy of the 

information furnished or enquire about the tenderers competence and his reputation 

in general. 

2.11. Tender submitted by a tenderer who has been debarred from undertaking any work or has 

been blacklisted by any organization / agency in India or abroad as on the date of   

submission of this tender, shall be summarily rejected. 

2.12. Note: Bidders are required to furnish all information in all the Application/ 

Declaration FORMS and their appurtenant formats included herein, (duly signed 

under seal) failing which the tender is liable to be rejected. 

2.13. Agreement shall be drawn with the successful tenderer on approved   Form ‘F’. Tenderer 

shall quote his rates as per various terms and conditions given in the General Condition of 

the Contract (and other conditions which will form part of the agreement.) 

2.14. The work shall be carried out in phased manner as indicated by the Authority. The time 

allowed for carrying out the work is two years, including rainy season, to be reckoned 

after Thirty days of the date of written orders to commence the work or from the first day of 

handing over of the site, whichever is later. 

2.15. The prices quoted by the bidder shall include all costs but excluding service tax. The costs 

for the skilled operator that is required for AMC period of ten years shall be incorporated in 

the bid price only. No escalation shall be paid extra for the operator costs.  

2.16. Due to non-availability of required capacity at RDA to operate and maintain the water 

supply system for the Kamal Vihar Project, the Operation and Maintenance (O & M) for a 

period of ten years is included in the contract.  

2.17. The bidder is required to operate and maintain the entire pumping system such that there is 

uninterrupted water supply at uniform pressure for 24 X7 for the entire township. The O & 

M may be considered as AMC which would commence upon the expiry of the Defect 

Liability period which is reckoned separately for the work executed in phased manner. 

2.18. During the AMC, the replacement cost will be borne by the RDA. However, the contractor 

shall have approval from RDA prior to replacing the spares or equipment. 
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2.19. In  all such cases where it is found that the replacement of either the spares or equipment is 

due to the fault of the AMC contractor (Contractor who has been awarded this tender), the 

entire replacement cost shall be borne by the AMC Contractor. 

2.20. One Full time operator shall be deployed at Site for monitoring the pumping system such 

that there is uninterrupted water supply at uniform pressure 24 X 7 throughout the Project 

Site (township). 

2.21. In addition to the deployment of AMC contractor shall make at least two visits in a month to 

verify and validate whether the system is working as per the requirements specified. 

2.22. AMC involves both preventive and reactive maintenance. The AMC contractor would be 

responsible to attend the problems which are identified by the operator at site within half 

hour of notice.  

2.23. The AMC contractor shall make all suitable arrangements such that at any point of time the 

water supply shall not be interrupted for more than half hour.  

2.24. Where the supply would be interrupted for more than half hour, the AMC contractor shall 

obtain written approval from RDA.  

2.25. The contractor shall review the drawings that will be provided to the selected bidder and 

inform RDA for any discrepancies in the system envisaged. 

2.26. The Bidder must submit his proposed Methodology and Program of work execution backed 

with equipment planning and deployment, duly supported with broad calculations and 

Quality Control procedures proposed to be adopted, justifying their capability of execution 

and completion of the Work as per Technical Specifications within the stipulated period of 

completion. The tenderer must also indicate important milestones in his proposed 

methodology of work execution. This shall be included in Envelope ‘B’ of the Tender 

Document. 

2.27. Bidder should be an eligible registered Electrical Contractor with Central / State Govt. / PSU 

/Local bodies in appropriate class having Class “A” Electrical License and who fulfil the pre-

Qualification criteria. The bidder shall enclose a letter of authorization. 

2.28. Even though a tenderer meets the above qualifying criteria, he is subject to be disqualified if 

he has: 

(i)  Made misleading, incorrect or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements. 

  And/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the 

contract, unsatisfactory quality of work, inordinate delays in completion, claim and 

litigation history, or financial failures etc. in any department of Govt. Of India / Govt. of 

Chhattisgarh or any state Govt. Organisation / services / corporations / local body etc.(by 

whatever names these are called). 
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APPLICATION: TECH. FORM -1 

 
(EARNEST MONEY) 

 

Supply, Testing & Commissioning Of Hydro-Pneumatic Pumps Including Necessary 

Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All Complete 

And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION 

AND MAINTENANCE OF THE PUMPS For A Period Of Ten Years At Five 

Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) 

 
I/We deposit herewith an Earnest Money for Rs.75000/- only in the following form in accordance 

with the NIT and clause 3.3.4, Section 3: ITT. 

 

I/We also agree to deposit requisite amount of security as per clause 5.1, Section 5 [Conditions of 

Contract, Form F], of this tender document.  

 

The details of deposit of Earnest Money are given below. 

 

 

 

Sl. No.    Description               Amount Rs.     Period of Validity           Name of Issuing Bank/ Post 

  

 

 

 

 

 

 

Date                                                          Signature & Seal of Applicant 

Address                                                               Name 
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APPLICATION: TECH. FORM -2 
(FINANCIAL TURNOVER) 

 

Supply, Testing & Commissioning Of Hydro-Pneumatic Pumps Including Necessary 

Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All Complete 

And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION 

AND MAINTENANCE OF THE PUMPS For A Period Of Ten Years At Five 

Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) 
  

Name of the Applicant: 

  

 

  

Year 
Turn Over 

(Rs……Crores) 

2010-11  

2011-12  

2012-13  

2013-14  

2015-15  

 

 

 

                                                                                                 Signature & Seal of Applicant 

 

Note: 
1. Attach relevant certificates to support the above claims. 
2. The certificates shall be signed by the Chartered Accountant. 
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APPLICATION: TECH. FORM 2A 

 
DETAILS OF THE CONTRACTS OF SIMILAR NATURE AND COMPLEXITY  
 

Similar work means Supply, Installation, Testing and Commissioning of pumps (hydro pneumatic) 

& control panels (electromechanical works) of capacity 37kw motor HPS system. 

 

Supply, Testing & Commissioning Of Hydro-Pneumatic Pumps Including Necessary 

Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All Complete 

And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION 

AND MAINTENANCE OF THE PUMPS For A Period Of Ten Years At Five 

Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) 
  

Name of the Applicant: 

 

 

1 Number of Contract   

2 Name of contract   

3 Country   

4 Name of Employer   

5 Employer's Address   

6 Nature of works and special 

features of relevance to the 

contract for which the Applicant 

wishes to pre-qualify. 

 

7 Contractor role  

8 Value of the total contract (at completion, or at date of award for current contracts 

9 Date of award :  

10 Date of completion:  

11 Contract duration (years and months):  

12 Experience in Hydro-pneumatic Pump on: 

 

 

 

 

Signature & Seal of Applicant 

 

 

 Experience Certificate of Client Official not below the rank of Executive Engineer or Equivalent 

needs to be enclosed otherwise the bid shall be liable to be rejected. 

 Experience certificate shall clearly indicate all the technical aspects that are required for this work 

 

 

  



 TOWN DEVELOPMENT SCHEME 04 [KAMAL VIHAR] 

 

Page 12 of 67 
 

 

APPLICATION: TECH. FORM 2 B 

 
ABSTRACT of the Contracts of SIMILAR NATURE and Complexity, (REFER 2.5) 

 

Supply, Testing & Commissioning Of Hydro-Pneumatic Pumps Including Necessary 

Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All Complete 

And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION 

AND MAINTENANCE OF THE PUMPS For A Period Of Ten Years At Five 

Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) 

 
Name of Applicant:  

 

Sl. 

No. 

Particulars of the 

contract with name of 

the Dept. And office 

Hydro-pneumatic Pump  

Amount of 

the 

Contract 

Cum/hour kW No. Details of 

VFA 

Systems 

Control 

panels Etc. 

       

       

       

       

       

       

       

       

       

 Total      

 

 

 

In case space constraint, use extra paper for providing more details 
         

 

 

Signature & Seal of Applicant 
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APPLICATION: TECH. FORM 3 

 
Financial Capability 

 

Supply, Testing & Commissioning Of Hydro-Pneumatic Pumps Including Necessary 

Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All Complete 

And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION 

AND MAINTENANCE OF THE  PUMPS For A Period Of Ten Years At Five 

Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) 
 

Name of Applicant:  

 

 

 

Banker Name of the Banker 

 Address of the Banker 

  

 Telephone Contact Name & Title 

 Fax Email 

 

 
 

 

 

 

Signature & Seal of Applicant 
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APPLICATION:  TECH. FORM 4 

 
FINANCIAL CAPABILITY 

 

Supply, Testing & Commissioning Of Hydro-Pneumatic Pumps Including Necessary 

Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All Complete 

And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION 

AND MAINTENANCE OF THE PUMPS For A Period Of Ten Years At Five 

Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) 

 

BANKER’S CERTIFICATE 

 

This is to certify that M/s. __________________________________________________________  

is a reputed Firm/Company with a good Financial Standing.  

We are made to understand that the aforementioned firm/company intends to participate in the tender 

for Supply, Testing & Commissioning of Hydro-Pneumatic Pumps Including Necessary Pressure 

Vessels, Control Panel with VFA System & PLC SCADA Etc. All Complete And In Accordance With 

Service Design Parameter And Desired Performance Characteristics Detailed Specification & With 

A Defect Liability & OPERATION AND MAINTENANCE OF THE  PUMPS For A Period Of Ten 

Years At Five Locations In TDS-04 (Kamal Vihar), Raipur (C.G.). If the Contract for the above 

mentioned works is awarded to the above Firm/ Company, we shall be able to provide Over Draft / 

Credit Facilities to this Firm/Company to the extent of Rs. ________ so as to meet the Working 

Capital requirements for executing the above Contract.       

   

Sd/-           

Senior Bank Manager/Bank Manager     Seal of the Bank  

Name of the Bank 

Address: ………………………………………………………………………… 

……………………………………………………………………… 

  



 TOWN DEVELOPMENT SCHEME 04 [KAMAL VIHAR] 

 

Page 15 of 67 
 

APPLICATION FORM: TECH FORM 5 

 

UNDERTAKING 

 

Supply, Testing & Commissioning Of Hydro-Pneumatic Pumps Including Necessary 

Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All Complete 

And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION 

AND MAINTENANCE OF THE PUMPS For A Period Of Ten Years At Five 

Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) 

 

 

I, __________________________________________, S/O _________________________, 

Aged _______yrs, a resident of  ______________________________________________ 

(For and on behalf of WAPCOS LIMITED), do hereby and herewith solemnly affirm/ state 

on oath that: 

 
1. All documents and Information furnished by me are correct in all respects and true to the best 

if my knowledge and belief. 

2. I have not suppressed or omitted any information as is required. 

3. We are neither Black listed nor debarred by Govt. of India/ Other Chhattisgarh State Govt. 

Departments during the last 5 years. 

4. We are neither terminated nor Earnest Money/ Security Deposit has been forfeited by any 

department of Govt. of India/ Other State Govt./ Chhattisgarh State Govt., any Semi Govt. 

Departments  during the last 5 years. 

5. I, hereby authorize the Raipur Development Authority to get all the documents verified from 

appropriate source(s). 

 

Deponent 

Name:    

Designation:   

 Authorized Signatory  

for and on behalf of  

……………………. 

 

 

Verification 

I, _______________________________________, S/o 

____________________________________ do hereby affirm that the contents stated I Para 

1 to 5 above are true to the best of my knowledge and belief and are based on my/ our record. 

 

Verified that this ______ day of ___________________, 2015 at ________________. 

 

 

 

Deponent 
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SECTION 3 

INSTRUCTIONS TO TENDERERS (ITT) 

3.1. GENERAL  
 

3.1.1. Scope of Tender 
 

a) The Raipur Development Authority(abbreviated as ‘RDA’ and Referred to as the 

‘Employer’ in these documents) invites lump sum Tenders following Three Envelope 

procedure, from eligible Tenderers, for the Execution and Construction of Works (as 

defined in these documents and referred to as "the Works"). 

b) Supply, Testing & Commissioning Of Hydro-Pneumatic Pumps Including Necessary 

Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All Complete And 

In Accordance With Service Design Parameter And Desired Performance Characteristics 

Detailed Specification & With A Defect Liability & OPERATION AND MAINTENANCE 

OF THE  PUMPS For A Period Of Ten Years At Five Locations In TDS-04 (Kamal Vihar), 

Raipur (C.G.)as per directions of the engineer-in-charge. Work should be executed as 

per relevant Indian standard codes updated In Town Development Scheme -04 [Kamal 

Vihar], Raipur [Cg.] Including Defect Liability For Two Years as specified in 

ANNEXURE-H 
  

 

3.1.2. Eligible Tenderers 
 

a) Tenderers shall not be under a Declaration of Ineligibility for Corrupt and Fraudulent 

Practices issued by the Government of Chhattisgarh/other State Govt. and Department of 

Central Govt./Semi. Govt./Under taking of Central/State Govt. 

b) Tenders are acceptable from a single entity only. Joint Ventures are not permitted. 

3.1.3. Qualification of the Tenderer 

 

a) All Tenderers shall provide the requisite information accurately and in sufficient detail in 

Section 5:‘Qualification Information’. 

b) Tender is accompanied by the letter of authorization (Appendix D), authorizing a 

responsible representative of the Bidder for signing of the proposal and making 

legally binding commitments 

c) Each Tenderer should further demonstrate:  

The tenderer should have valid VAT/Sales Tax Registration. Copies of latest VAT/Sales 

Tax returns filed with VAT/Sales Tax Dept. along with a certificate of the contractor that 

these returns have been filed with the VAT/Sales Tax Dept. need to be submitted along 

with the bid. 

d) In the event of the death of a Contractor after executing the Agreement/Commencement of 

the Work, his Legal Heir, if an Eligible Registered Contractor, who is also willing to take 

the incomplete works, can execute and complete the work at the accepted Tender Rates 

irrespective of the Cost of the Work. 

e) To qualify for the Contract for which Tenders are invited in this IFT, the Tenderer must 

demonstrate having Experience and Resources to meet the Aggregate of the Qualifying 

Criteria for the Contract. 

f) Sub Contractors’ Experience and Resources shall not be taken into account in 

determining the Tenderer’s compliance with the Qualifying Criteria. 

g) Tenderer’s who meet the above specified minimum Qualifying Criteria, will only be 

qualified, if their available Tender Capacity is more than the total Tender Value. The 
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available Tender Capacity shall be calculated as detailed in clause 2.7 of the Section 2: 

‘Qualification Information’. 

 

3.1.4. One Tender per Tenderer  
 

Each Tenderer shall submit only one Tender for the Project. A Tenderer who submits or 

participates in more than one Tender will cause all the Proposals with the Tenderer’s 

Participation to be disqualified.  

 

3.1.5. Cost of Tendering  
 

The Tenderer shall bear all Costs associated with the Preparation and Submission of his 

tender, and the Employer will in no case be Responsible and Liable for those Costs.  

 

3.1.6. Site Visit  
 

The Tenderer, at his own Responsibility and Risk, is encouraged to Visit and examine the 

Site of Works and its surroundings and obtain all Information that may be necessary for 

preparing the Tender and entering into a Contract for construction and execution of the 

Works. The cost of visiting the Site shall be at the Tenderer’s own expense.  

 

3.2. TENDER DOCUMENTS 
 

3.2.1. Content of Tender Documents 
The Set of Tender Documents shall have all the Sections given on Page 4 of this document.  

 

3.2.2. Clarification of Tender Documents 
  A prospective tenderer requiring any clarification of the Tender Documents may present 

himself with his queries in the pre-bid meeting as detailed in the N.I.T.  

 

3.2.3.  Amendment of Tender Document 
a) Before the Deadline for Submission of Tenders, the Employer may modify the Tender 

Document by issuing Addenda. 

b) Any Addendum thus issued shall be part of the Tender Documents and shall be updated on 

the website and NOT communicated in writing to any purchaser of the Tender Document.  

c) To give Prospective Tenderers reasonable time in which to take an Addendum into account 

in preparing their Tenders, the Employer may extend, as necessary, the Deadline for 

Submission of Tenders, in accordance with clause 3.4.2 of ITT. 

 

3.3. PREPARATION OF TENDERS 
 

3.3.1. Documents Comprising the Tender  
 

The Tender submitted by the Tenderer shall be in Three Covers placed inside an 

outer cover envelope. The cover envelope containing Envelope ‘A’ Envelope ‘B’ and 

Envelope ‘C’ shall be received by speed/registered post only. Personal delivery of 

tenders will be accepted with in the working hours and stipulated due date and time. 
The tender submitted shall contain the Documents as follows: 

 

a) Envelope A 
 

 Earnest Money Deposit in the prescribed format. 
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 Cost of the Tender form In case of downloaded tender documents, bidders must enclose 

the cost of the tender document, in the form of a demand draft/FDR drawn on a 

scheduled bank, in favor of the “Chief Executive Officer, Raipur Development 

Authority, and Raipur. 

 

b) Envelope: B Technical Bid 

Pre-Qualification Information as per Formats given in Section 2:“Qualification 

Information” and consisting of all Eligibility Documents, attested copies of performance/ 

completion certificates; Performas, technical details, Signed and stamped copy of Volume 

I of the Tender Document and any other information required as per the tender document. 

 

Part [1] of this envelope shall consist of: 
 

i. Attested copy of the constitution of firm and power of attorney (as laid out in Annexure 

D) 

ii. A declaration that there has been no conviction imprisonment for an offence involving 

moral turpitude with NO litigation pending with any government department. 

iii. Declaration and description as required in APPLICATION FORM NO.1 to 5. 

Part [2] of this envelope shall consist of: 

 

i. Proposed Methodology and Program of work execution backed with equipment 

installation planning and deployment. 

ii. Any other information required for completing and submitting the tender by Tenderers 

in accordance with these Instructions. 

 

Failure on part of a bidder to submit any of the above document[s] shall result in 

disqualification in the Technical Bid. 

 

The Documents Listed under Section 2 (Tech. Form 1 to Tech. Form 6) shall be filled in 

without exception. 

 

c) Envelope C : Financial Bid 
 

The Tender (in the Format indicated in Section 5: Form ‘F’, and any other Materials 

required for completing and submitting the tender by Tenderers in accordance with these 

Instructions.  

 

3.3.2. Tender Prices 

 
The Contract shall be for the Whole Works as described in Clause1, Scope of Work and 

Section 3:  Instructions to Tenderers (ITT) 

All Duties, Taxes including Service Tax and other Levies payable by the Contractor under 

the contract, or for any other cause, shall be included in the Total Tender Price submitted 

by the Tenderer.  

The Lump sum Price quoted by the Tenderer shall be subject to adjustment during the 

Performance of the Contract in accordance with the Provisions of General Conditions of 

Contract. 
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3.3.3. Tender Validity 
 

Tenders shall remain valid for a period not less than 120 days after the Deadline Date for 

Tender Submission specified in Clause 3.4.2 below.  A Tender valid for a Shorter Period 

shall be rejected by the Employer as Non Responsive. 

In Exceptional Circumstances, prior to expiry of the Original Time Limit, the Employer 

may request that the Tenderers may extend the Period of Validity for a specified additional 

period.  The request and the Tenderers' responses shall be made in writing. A Tenderer 

may refuse the request without forfeiting his Earnest Money Deposit. A Tenderer agreeing 

to the request will not be required or permitted to modify his Tender, but will be required 

to extend the Validity of his Earnest Money Deposit for a period of the extension, and in 

compliance with Clause 3.3.4  in all respects. 

3.3.4. Earnest Money Deposit 
 

a) The contractor shall make the Earnest Money Deposit (EMD) in the form of a DD / FDR 

drawn on any Nationalized/Scheduled Bank and in favour of the CHIEF EXECUTIVE 

OFFICER, RDA, Raipur, payable at Raipur, [CG.] 
b) Any Tender not accompanied by an acceptable Earnest Money Deposit as indicated in Sub 

Clause3.3.4(a) above shall be rejected by the Employer as Non Responsive.  

c) The Earnest Money Deposit of unsuccessful Tenderers shall be returned within 30 days of 

the end of the Tender Validity Period specified in Clause 3.3.3 above. 

d) The Earnest Money Deposit made by a Tenderer may be forfeited : 

 

i. If the Tenderer withdraws the Tender after Tender Opening during the Period of 

Tender Validity;  

ii. If the Tenderer does not accept the Correction of the Tender Price, pursuant to Clause 

3.5.6 appearing hereunder; or  

iii. In the case of a successful tenderer, if the Tenderer fails to Sign the Agreement within 

the specified time limit. 

 

e) In the event of tenderer withdrawing his/her offer before the expiry of the period of validity 

of offer or failing to execute the contract agreement within fortnight of acceptance of 

tender he/she will not to entitled to tender for this work in case of recall in addition to 

forfeiture of his/her earnest money as per provisions of the N.I.T. as may be applicable. If 

the tenderer has committed a similar default on an earlier occasions as well, his/her 

registration in the department may be suspended temporarily for a period of 6 months from 

such date as may be ordered by the competent authority which has registered him/her. 

 

3.3.5. Format and signing of Tender: 
 

a) The tendering system for the work comprises three stages: 

i. EMD and the cost of tender document, if applicable: ENVELOPE ‘A’ 

ii. Technical Bid, [Eligibility qualification etc.] ENVELOPE ‘B’, and  

iii. Financial Bid, ENVELOPE ‘C’ 

The Tenderers are therefore required to submit the tender documents in three covers. 

Each page of the Tender document shall be duly signed under seal by the person holding 

such power.   

b) In Stage II [Technical Bid] the Tenderer shall prepare the Documents comprising the 

Tender as described in Clause 3.3.1 of these Instructions to Tenderers. Tenderers shall 

attach all Copies of Certificates pertaining to their Eligibility Criteria, Qualification 

Information Documents and Credit lines / Letter of Credit / Certificates from Scheduled 

Banks. Each requirement, as detailed in clause 3.3.1 must fully and completely complied 

with failing which the bid may be rejected. 
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c) Stage III [Financial Bid] shall contain the following documents – Form of Tender in the 

prescribed form given in Section 5 of this Tender Document 

d) The Tender shall contain no Alterations or Additions, except those to comply with 

instructions issued by the Employer.  

e) Conditional Tenders shall be liable for rejection. 

3.4.  SUBMISSION OF TENDERS 
 

3.4.1. Procurement of Tenders  
 

Tender Documents may be downloaded from website as indicated in the NIT, or may be 

purchased from the office of the Executive Engineer [I], Raipur Development Authority, 

Raipur [CG.] 

 

3.4.2. Deadline for Submission of the Tenders   

 

a) Duly filled-in and sealed Tenders must reach the office of The Chief Executive Officer, 

Raipur Development Authority, Raipur [CG.] only by Speed Post/ Regd. Post not later 

than 4 pm, 18.08.2015. In the event of the Specified Date for the Submission of Tenders 

being declared a Holiday for the Employer, the Tenders will be received up to the 

appointed time on the next Working Day.  

 

b) The Employer may extend the Deadline for Submission of Tenders by issuing an 

Amendment in accordance with Clause 3.2.3 above, in which case all Rights and 

Obligations of the Employer and the Tenderers previously subject to the original deadline 

will then be subject to the new deadline.  

 

3.4.3. Late Tenders 
 

Any Tender received by the Employer after the Deadline prescribed in clause 3.4.2 will not 

be accepted. 

 

3.4.4. Withdrawal of Tenders 

 

Tenderers may withdraw their tender by submitting a sealed application marked 

‘WITHDRAWL’ on or before the deadline of tender submission. Any delay in receiving a 

withdrawal application from tenderers after the submission deadline shall not be 

entertained. 

 

3.5. TENDER OPENING AND EVALUATION 
3.5.1. Opening of Envelope ‘A’ and Envelope ‘B’ of all Tenders and Evaluation to 

determine Qualified Tenderers. 
a) The Employer shall open Envelope ‘A’ of all the Tenders received (except those received 

late or withdrawn), in the presence of the Tenderers or their representatives who choose to 

attend such opening of Envelope’ A’ of the Tender at 4.30 pm on 18.08.2015 in the office 

of the Chief Executive Officer, Raipur Development Authority, Raipur 492 001. In the 

event of the Specified Date of Tender Opening being declared a holiday for the Employer, 

the Tenders will be opened at the appointed time and location on the next working day.  

 

b) Envelopes marked “WITHDRAWAL” shall be opened and read out first. The First 

Envelope of Tenders for which an Acceptable Notice of Withdrawal has been submitted 

pursuant to Clause 3.4.4 shall not be opened (Wherever Applicable). 
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c) The Tenderers’ Names, the Presence or Absence of Earnest Money Deposit (Amount, 

Format and Validity), and the cost of the Tender Document, in case of downloaded Tender 

Document, shall be announced by the Employer at the opening. Late and Withdrawn 

Tenders will be rejected unopened (wherever Applicable).  

d) Envelope ‘B’ [Qualification Information] only of those tenderers whose EMD and the cost 

of the Tender Document, in case of downloaded Tender Document is found in order in all 

respects shall be opened for technical evaluation.  

Envelope ‘C’ of only those tenderers shall be opened [on due date & time as specified 

later] who meet the eligibility/qualifying criteria and declared as technically qualified by 

RDA. 

 The Employer shall prepare Minutes of the Tender Opening, including the information 

disclosed to those present in accordance with Sub Clause 3.5.1 (c ) (Wherever Applicable). 

Envelope C of other Tender[s], i.e. the Tenderer[s] who did not qualify in the eligibility 

criteria and hence were technically disqualified, shall be kept unopened.  

 

e) The Employer will evaluate and determine whether each Tender  

i. meets the Eligibility Criteria defined in ITT Clause3.1.2;  

ii. Is accompanied by the Required Earnest Money Deposit as per stipulations in ITT and  

iii. Meets the Minimum Qualification Criteria stipulated in ITT Clause 3.1.3.  

 

The Employer will draw out a List of Qualified Tenderers and will intimate these Qualified 

Tenderers about the date, time and venue of opening Envelope ‘C’ of the tender. 

 

3.5.2. Opening of Envelope ‘C’ of Qualified Tenderers and Evaluation 
 

a. The Employer will inform all the qualified Tenderers the Time, Date and Venue fixed for 

the opening of the Envelope ‘C’ containing the Lump sum financial offer. The Employer 

will open the Envelope ‘C’ of Qualified Tenderers at the Appointed Time and Date in the 

presence of the Tenderers or their representatives who choose to attend. In the event of the 

Specified Date of Third Envelope opening being declared a holiday for the Employer, the 

third Covers [Envelope ‘C’] shall be opened at the appointed Time and Location on the 

next working day. 

b. The Tenderers’ names, the Tender Prices, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening.  No Tender shall 

be rejected at Financial Tender opening.  

c. The Employer shall prepare Minutes of the third Envelope [Envelope ‘C’] Tender 

Opening, including the Information disclosed to those present in accordance with Clause 

3.5.2 

 

3.5.3. Process to be Confidential 
 

Information relating to the Examination, Clarification, Evaluation, and Comparison of 

Tenders and recommendations for the Award of a Contract shall not be disclosed to 

Tenderers or any other persons not officially concerned with such process until the Award 

to the successful Tenderer has been announced. Any effort by a Tenderer to influence the 

Employer’s processing of Tenders or award decisions may result in the rejection of his 

Tender.  
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3.5.4. Clarification of Tenders 
 

No change in the price or substance of the Tender shall be sought, offered, or permitted 

except as required to confirm the Correction of Arithmetic Errors discovered by the 

Employer in the evaluation of the Tenders in accordance with Clause 3.5.6. 

Subject to Sub Clause 3.5.4, no Tenderer shall contact the Employer on any matter relating 

to its Tender from the time of the Tender opening to the time the Contract is awarded.  

Any effort by the Tenderer to influence the Employer in the employer’s Tender Evaluation, 

Tender Comparison or contract award decisions may result in the rejection of the 

Tenderers’ Tender.  

 

No discounts shall be considered in tender evaluation. 

 

3.5.5. Examination of Tenders and Determination of Responsiveness 
 

a) Prior to the Detailed Evaluation of Tenders, the Employer will determine whether 

each Tender: 

i. has been properly signed; and  

ii. is substantially responsive to the requirements of the Tender Documents.  

 

b) A Substantially responsive Tender is one which conforms to all the Terms, 

qualification criteria, Conditions and Specifications of the Tender Documents, 

without material deviation or reservation. A material deviation or reservation is one: 

i. which affects in any substantial way the Scope, Quality or Performance of 

the Works;  

ii. which limits in any substantial way, inconsistent with the Tender 

Documents, the Employer’s Rights or the Tenderer’s obligations under the 

Contract; or  

iii. Whose rectification would affect unfairly the competitive position of other 

Tenderers presenting substantially responsive Tenders. 

 

c) If a Tender is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

 

d) All over writings should be neatly scored out and rewritten and corrections should be 

duly attested prior to the submission of the tender. 

 

If there is any difference between the amount in words and figures written in the 

tender forms by the contractor, the lesser amount will be treated as valid. If the 

contractor is not ready to accept the amount to fix in the above manner and declines 

to do the work, earnest money deposit of the contractor shall be forfeited. 

 

3.5.6. Correction of Errors 

 

a) Tenders determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors.   

 

b) The amount stated in the Tender shall be corrected for any arithmetic error[s] by 

RDA and shall be considered as binding upon the Tenderer. If the Tenderer does not 

accept the corrected amount, the Tender will be rejected, and the earnest money 

deposit shall be forfeited in accordance with Sub-Clause 3.3.4 (d) 
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3.5.7. Evaluation and Comparison of Tenders 
 

a) The Employer will evaluate and compare only the Tenders determined to be Substantially 

Responsive in accordance with Clause 3.5.5 

 

b) In evaluating the Tenders, the Employer will determine for each Tender the evaluated 

Tender Price by adjusting the Tender Price as follows:  

 

i. Making any Correction for arithmetic Errors pursuant to Clause 3.5.6. 

 

Conditional tenders shall be liable for rejection. 

 

3.6. AWARD OF CONTRACT 
 

3.6.1. Award Criteria 
 

Subject to Clause 3.6.2, the Employer will award the Contract to the Tenderer whose Tender 

has been determined to be substantially responsive to the Tender Documents and who has 

offered the Lowest Evaluated Lump sum Tender Price, provided that such Tenderer has been 

determined to be (a) Eligible in accordance with the Provisions of Clause 3.1.2, and (b) 

Qualified in accordance with the Provisions of Clause 3.1.3 appearing here above. 

 

3.6.2. Employer’s Right to accept any Tender and to reject any or All Tenders 
 

Notwithstanding Clause 3.6.1, the Employer reserves the right to accept or reject any 

Tender, and to cancel the Tender process and reject all Tenders, at any time prior to the 

Award of Contract, without thereby incurring any liability to the affected Tenderer or 

Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds for 

the Employer’s action.  

 

3.6.3. Notification of Award and Signing of Agreement 
 

a) The Tenderer whose Tender has been accepted will be notified in writing of the award by 

the Employer prior to expiration of the Tender validity period. This written communication 

from the employer to the successful tenderer shall be termed as the “Letter of Acceptance”. 

This Letter (hereinafter called the “Letter of Acceptance”) will state the sum that the 

Employer will pay the contractor in consideration of the execution and completion of the 

Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract 

called the “Contract Price”).  

b) The Notification of award will constitute the formation of the Contract. 

c) The Agreement will incorporate all Agreements between the Employer and the successful 

Tenderer. It will be kept ready for signature of the successful Tenderer in the office of the 

Employer within 21 days following the notification of award along with the Letter of 

Acceptance. Within 7 days of Receipt, the successful Tenderer will sign the Agreement in 

the office of the RDA. 
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SECTION 4 

DETAILED NOTICE INVITING LUMPSUM TENDERS 

 

RAIPUR DEVELOPMENT AUTHORITY, RAIPUR, CHHATTISGARH 

Supply, Testing & Commissioning of Hydro-Pneumatic Pumps Including Necessary 

Pressure Vessels, Control Panel with VFA System & PLC SCADA Etc. All Complete 

And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION 

AND MAINTENANCE OF THE PUMPS For A Period Of Ten Years At Five 

Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) 

 

 

4.1. WORK PARTICULARS :     

4.1.1. The ‘works’ included in the scope of this Tender are for  Supply, Testing & Commissioning 

Of Hydro-Pneumatic Pumps Including Necessary Pressure Vessels, Control Panel With 

VFA System & PLC SCADA Etc. All Complete And In Accordance With Service Design 

Parameter And Desired Performance Characteristics Detailed Specification & With A Defect 

Liability & OPERATION AND MAINTENANCE OF THE  PUMPS For A Period Of Ten 

Years At Five Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) as per directions of the 

engineer-in-charge. Work should be executed as per relevant Indian standard codes updated 

IN TOWN DEVELOPMENT SCHEME -04 [KAMAL VIHAR], RAIPUR [CG.] 

INCLUDING DEFECT LIABILITY FOR Two [2] YEARS as specified in Annexure H here 

to.  

 

Specifications of works: The brief specification of works shall be as set-out in Section 6: 

General Specifications. The Intent of these Specifications is only to provide General 

specifications of the different items of works that are to be executed as part of this 

Tender/Contract. The contractor must carry-out his own analysis for the purpose of 

understanding the ‘Works’ and bidding thereupon.  

 

Drawings: Following drawings listed in the Tender Document will be provided to the 

selected bidder. Drawings given, listed and indexed will form part of the contract. 

Additionally, RDA may issue additional drawings for proper execution of works.  

Item Description Due Date 

Issue of Tender Document 30.07.2015 

Last date of Sale of Tender Document  18.08.2015 up to 3.30 pm 

Date and time of pre-bid meet   07.08.2015 at 12.00 Noon 

Date of Submission of  Tender  18.08.2015 upto 4  pm. 

Date of Opening of Envelope ‘A’ (Cost of Tender 

Form and EMD) &‘ B’ (Technical Bid) 

18.08.2015 at 4.30 pm 

Date of Opening of Envelope ‘C’ (Financial Bid) To be intimated later 

Time Allowed  Two Years (Works Shall be carried out 

in phased manner as indicated by the 

Authority). 
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Table 1 

 

4.2. Lump sum tenders in form ‘F’ for the work mentioned in Para 2.08 shall be received only by 

Speed Post/ Registered Post in the Office Of the Chief Executive Officer, Raipur 

Development Authority, Bhakt Mata Karma Parisar, New Rajendra Nagar, Raipur [CG.] up to 

Date : 18.08.2015 :4 pm .Personal delivery of tenders, in the Office of the RDA will be 

accepted during office hours only all working days within the stipulated due data and 

time.  

 

S.No. Drawing Nos.: Drawing Title 

1.  O12138-C-SW-WW-NU-2002-Rev-

B-(SH 1 OF 2) 

RESERVOIR CUM PUMP HOUSE 1 

(NUMERATION DETAILS) 

2.  O12138-C-SW-WW-NU-2002-Rev-

B-(SH 2 OF 2) 

RESERVOIR CUM PUMP HOUSE 1 

(NUMERATION DETAILS) 

3.  O12138-C-SW-WW-RC-2003-Rev-B-

(SH 1 OF 6) 

RESERVOIR CUM PUMP HOUSE 1 

(RC DETAILS) 

4.  O12138-C-SW-WW-RC-2003-Rev-B-

(SH 2 OF 6) 

RESERVOIR CUM PUMP HOUSE 1 

(RC DETAILS) 

5.  O12138-C-WS-SW-NU-2007 (SH 1 

OF 2)-2 

RESERVOIR CUM PUMP HOUSE 2 

(NUMERATION DETAILS) 

6.  O12138-C-WS-SW-NU-2007 (SH 2 

OF 2)-2 

RESERVOIR CUM PUMP HOUSE 2 

(NUMERATION DETAILS) 

7.  O12138-C-WS-SW-RC-2008 (SH 1 

OF 6)-2 

RESERVOIR CUM PUMP HOUSE 2 

(RC DETAILS) 

8.  O12138-C-WS-SW-RC-2008 (SH 2 

OF 6)-2 

RESERVOIR CUM PUMP HOUSE 2 

(RC DETAILS) 

9.  O12138-C-WS-SW-NU-3001 (SH 1 

OF 2)-3 

RESERVOIR CUM PUMP HOUSE 3 

(NUMERATION DETAILS) 

10.  O12138-C-WS-SW-NU-3001 (SH 2 

OF 2)-3 

RESERVOIR CUM PUMP HOUSE 3 

(NUMERATION DETAILS) 

11.  O12138-C-WS-SW-RC-3002 (SH 1 

OF 6)-3 

RESERVOIR CUM PUMP HOUSE 3 

(RC DETAILS) 

12.  O12138-C-WS-SW-RC-3002 (SH 2 

OF 6)-3 

RESERVOIR CUM PUMP HOUSE 3 

(RC DETAILS) 

13.  O12138-C-WS-SW-NU-2017 (SH 1 

OF 2)-4 

RESERVOIR CUM PUMP HOUSE 4 

(NUMERATION DETAILS) 

14.  O12138-C-WS-SW-NU-2017 (SH 2 

OF 2)-4 

RESERVOIR CUM PUMP HOUSE 

4(NUMERATION DETAILS) 

15.  O12138-C-WS-SW-RC-2018 (SH 1 

OF 6)-4 

RESERVOIR CUM PUMP HOUSE 4 

(RC DETAILS) 

16.  O12138-C-WS-SW-RC-2018 (SH 2 

OF 6)-4 

RESERVOIR CUM PUMP HOUSE 4 

(RC DETAILS) 

17.  O12138-C-WS-SW-NU-2022 (SH 1 

OF 2)-5 

RESERVOIR CUM PUMP HOUSE 5 

(NUMERATION DETAILS) 

18.  O12138-C-WS-SW-NU-2022 (SH 2 

OF 2)-5 

RESERVOIR CUM PUMP HOUSE 5 

(NUMERATION DETAILS) 

19.  O12138-C-WS-SW-RC-2023 (SH 1 

OF 6)-5 

RESERVOIR CUM PUMP HOUSE 5 

(RC DETAILS) 

20.  O12138-C-WS-SW-RC-2023 (SH 2 

OF 6)-5 

RESERVOIR CUM PUMP HOUSE 5 

(RC DETAILS) 



 TOWN DEVELOPMENT SCHEME 04 [KAMAL VIHAR] 

 

Page 26 of 67 
 

4.2.1. For the flow charactertics provided in this tender, the successful tenderer shall design the 

pump capacity including the Control Panel, VFA and SCADA system such that the water is 

supplied at uniform pressure 24 x7 for the entire township.  

4.2.2. The tenderer at his own cost shall submit a complete set of approved process design, 

drawing and detailed specifications of each item of work to be executed by him as part of 

this contract, duly approved by NIT, Raipur, or from any of the Indian Institute of 

Technology, or a premier Engineering Institute/College of repute within one month from 

the date of execution of the Agreement. The Bidder shall inform the Authority the name of 

the Institute from which he intends to obtain the process design approval. The Authority 

shall consider the name suggested by the successful Tenderer and may approve the 

suggested Institute or provide a list to the Bidder to select a name. The Bidder shall select a 

name from the suggested list and the Authority shall provide an explicit written consent 

regarding the selection of the approving Institute/College.  

 

Once the Institute from which the Process design [including detailed specifications of each 

item of proposed work] approvals shall be obtained by the bidder has been so finalized, the 

Bidder shall proceed to obtain the required approvals from such approved Institute/ College 

and submit the same for approval from the Authority. The Authority may demand changes 

or modifications, which shall be duly taken care of by the Bidder, who shall submit a fresh 

set of approved process designs and specifications for Authorities approval. Upon approval 

of the Process design and specifications of each item of proposed work, the entire works 

shall be executed in accordance with the approved drawings and specifications. 

 

4.2.3. Submission of Tender: Tenderer should submit his tender on the terms and conditions as 

mentioned in the ITT. Tenderer is not supposed to mention any condition (s) anywhere in the 

tender document. 

Conditional tenders are Liable for rejection.  

The tenderer shall submit his bid in three separate sealed envelopes, marked ‘Envelope A’, 

‘Envelope B’ and ‘Envelope C’ as stated in clause 3.3.1, ITT.  

 

4.3. A Financial capacity certificate or attested photocopy their-of from any schedule bank along 

with the application for the tender papers be submitted which should not be older than 12 

months from the date of application. Amount of financial capacity to be furnished shall be at 

least 15 (fifteen)% of amount put to tender. 

 The financial Capacity certificate shall have to be in the following format:  

CERTIFICATE 

(On the letter head of the bank) 

 

On the basis of transactions/ turn over in the account of 

____________________________________________________ (name and address) we 

are of the opinion that the financial capacity of the party is to the extent of (both figures 

and words) Rs ------- (in words) ___________________________________ this is 

without any prejudice and responsibility on our part.  

 

 

 

Place:-        Br. Manager.  

Date:-        With seal of bank 

4.4. The submission of a tender by a contractor implies that he has read the notice, conditions of 

tender and contract and has made himself aware of the scope and specifications of the work to 
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be done and has seen the quarries with their approach, sites of work etc, and satisfied himself 

regarding the suitability of the materials at the quarries. The responsibility of opening of new 

quarries and construction and maintenance of approaches there to shall lie wholly with the 

contractor. 

4.5. Subletting of works: -  

The contract shall not be assigned or sublet without prior written sanction of the The Chief 

Executive Officer [CEO], RDA and if the contractor assigns or sublets his contract without 

such written permission, The CEO, RDA, by notice in writing may rescind the contract and 

forfeit the Security Deposit.  

4.6. All the conditions of the tender notice will be binding on the contractor and will form part of 

the agreement to be executed by the contractor in addition to the conditions of contract in the 

prescribed form and special conditions of contract and those accepted as common conditions 

during pre-Bid Meeting. 

4.7. The tenders shall be opened at the time and place stated in para 4.2 by the Executive Engineer 

[I], RDA in the presence of the tenderer or their duly authorized agents who may choose to 

attend. The Chief Executive Officer RDA as in para 2.1due to on unavoidable circumstance, 

may depute another officer to receive and open tenders on behalf of Executive Engineer [I],  

4.8. The Executive Engineer [I], RDA is neither bound to accept nor recommend for the 

acceptance of the lowest nor any tender. 

4.9. Taxes Royalty etc.: 

4.9.1. Taxes: The rate quoted by the Contractor shall be deemed to be inclusive of the sales and 

other levies, duties, royalties, cess, toll, taxes of Central and State Governments, local 

bodies and authorities that the Contractor will have to pay for the performance of this 

Contract. The RDA will perform such duties in regard to the deduction of such taxes at 

source as per applicable law. Any payment claimed by the Contractor due to any change[s] 

in the existing tax structure shall not be entertained by the RDA. 

 

4.9.2. Royalty on Minor Minerals 

The contractor shall pay all quarry, Royalty charges etc. If the contractor fails to produce 

the royalty clearance certificate from concerned department then the Executive Engineer 

shall deduct the royalty charges from his bills and keep in deposit head, which shall be 

refunded to the contractor on production of royalty clearance certificate from the 

concerned department. If he fails to produce the royalty clearance certificate within 30 

days of submission of final bill, then royalty charges which was kept under deposit head by 

the Executive Engineer shall be deposited to the concerned department and his final bill 

payment shall be released. 

In all cases where change[s] in the royalty rates of minor minerals are notified by the state 

government after the date of submission of financial offer by the bidder/contractor the 

same shall be reimbursed/deducted on actual basis as the case maybe. 

4.9.3. Income tax at the rate of 2% or such other percentage as may be fixed by income tax 

department from time to time from any sum payable to the Contractor shall, at the time of 

credit of such sum or at the time of payment to the contractor by cash, cheque or draft or 

any other mode, shall be deducted at the source from the running, final or any type of 

payment for this contract as per section 194 of income tax Act. 1961. 

4.9.4. It is open to the contractor, to make an application to the Income Tax officer concerned and 

obtain from him a certificate authorizing the payer to deduct tax at such lower rate or 

deduct no tax as may be appropriate to his case. Such certificate will be valid for the period 

specified therein unless it is cancelled by the income Tax Officer earlier. 
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4.10. Model Rules for water supply, Sanitation in Labour Camps: The contractor 

will be bound to follow the Chhattisgarh model rules relating to layout of water 

supply and sanitation in labour camps (Vide Annexure-A) 

 

4.11. Fair wages to Laborers: The Contractor shall pay not less than fair wages to 

laborers engaged by him on the work (rules enclosed vide Annexure-B) 

 

4.12. Right to take up work departmentally or to award on contract: The Chief 

Executive Officer RDA reserves the right to take up departmental work or to 

award works on contract in the vicinity without prejudice to the terms of 

contract. 

 

4.13. Issue of Materials by the Department: The following Materials will be supplied 

by the Department:-No Materials shall be supplied by the Department. 

 

4.14. The Contractor shall establish a fully equipped laboratory near the site for 

testing. 

 

4.15. The contractor shall execute the work as per detailed specifications as 

incorporated in the tender document and in accordance with the approved 

drawings and special conditions incorporated in the tender documents. 
 

4.16. Scope of work covered by lump sum cost: The scope of work covered by the 

lump sum cost is Section 2 and detailed in ANNEXURE-H 

 

4.17. List of works in hand: Tenders must be accompanied by a list of contracts 

already held by the tenderer at the time of submitting the tender in RAIPUR 

DEVELOPMENT AUTHORITY public works Department and elsewhere as per 

ANNEXURE - J 

 

4.18. Removal of unsuitable or undesirable employees of contractor: The Contractor 

shall, on receipt or the requisition form the Executive Engineer, at once remove 

any person employed by him on the work who in the opinion of Executive 

Engineer is unsuitable or undesirable. 

 

4.19. Recovery of Amount due to Raipur Development Authority from 

contractor: Any amount due to Raipur Development Authority from the 

Contractor on any account, concerning work may be recovered from him as 

arrear of land revenue and/or from payment due to him in any of the Govt / 

Semi Government Department. 

 

4.20. Transport of materials in contractor’s responsibility: The Contractor shall 

make his own arrangement for transport of all materials. The Raipur 

Development Authority is not bound to arrange for priorities for getting wagons 

or any other materials though all possible assistance by way of recommendation 

will be given, if it is found necessary in the opinion of the Engineer –in –

Charge. If the efforts of the Engineer-in-charge prove in effective, the 

contractor shall have no claim for any compensation on this account. 

4.21. Arrangement of Tools and Plants: The Contractor shall arrange at his own 

cost tools and plants required for proper execution of work. 

4.22. Execution of work according to time schedule: The work shall be done by 

the Contractor according to the time schedule approved by the Chief 

Executive Officer, Raipur Development Authority.  
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4.23. Canvassing or support or acceptance of tender: Canvassing or support in 

any form for the acceptance of any tender is strictly prohibited. Any tenderer 

doing so, will render himself liable to penalties which may include removal of 

his name from the register of approved contractors. 

4.24. List of persons employed by contractor: Contractor shall not be permitted to 

tender for works in the Raipur Development Authority a near relative is posted 

as Chief Executive Officer or Addl. Chief Executive Officer or if as an officer 

in any capacity between the grades of Superintending Engineer and Assistant 

Engineer (both inclusive). A list showing the names of the persons who are 

working with the contractor and are near relatives to any officer in the RDA or 

the state Secretariat should also be appended to the tender. The tenderer should 

also intimate to the Executive Engineer the names of subsequently employed 

persons who are near relatives of any officer in Raipur Development Authority. 

Any breach of this condition by the contractor would render him liable to be 

removed from the approved list of Contractors of RDA. 

4.25. Validity of Offer: Tenders shall remain open up to 120 days from the 

prescribed date of opening of tenders. However, when tenders are invited in 3 

Envelope system and or negotiations are held, the modified or fresh offers shall 

remain open up to four months from the prescribed date of opening the same. In 

the event of the tenderer withdrawing the offer before the aforesaid dates for 

any reason whatsoever, Earnest money deposited by the tender shall be 

forfeited by the Chief Executive Officer RDA. 

4.26. In the event of tenderer withdrawing his/her offer before the expiry of the 

period of validity of offer or failing to execute the contract agreement he/she 

not be entitled to tender for this work in the case of recall of tenders in addition 

to forfeiture of his/her earnest money as may be applicable for the work. If the 

tenderer has committed a similar default on an earlier occasion as well, his/her 

registration in the department may be suspended temporarily for a period of 6 

months from such date as may be ordered by the authority which had registered 

him/her. 

4.27. Bank Commission Charges: Bank commission charges in all payments by 

demand drafts outside the State will not be borne by the Raipur Development 

Authority but by the Supplier/firms/contractor himself. 

4.28. Force Majeure: Should failure in performance of any part of this contract arise 

from war, insurrection, restraint imposed by Government or the Raipur 

Development Authority, act of Legislature or other authority, stoppage of 

hindrance in the supply of raw materials, or fuel, explosion, accident, strike, 

riot, lockout, or other disorganization, of labour or transport, breakdown of 

machine, flood, fire or an act of God, or any inevitable or unforeseen event 

beyond human control directly or indirectly interfering with the supply of stores 

or from any cause which may be a reasonable ground for an extension of time, 

the competent authority will allow such additional time  as he considers to be 

justified in the circumstances of the case. No compensation will be payable to 

the contractor for any loss incurred by him due to these reasons. 

 

4.29. Each tenderer shall supply the name, residence and place of business of the 

person or persons submitting the tender and shall be signed by the tenderer with 

his usual signature. When tender is submitted by partnerships the full names of 

all partners shall be furnished. An attested copy of the constitution of the firm 

and the registration number of the firm shall be furnished. In such a case, the 

tender must be signed separately by each partner thereof or in the event of the 

absence of any partner it must signed on his behalf by a person holding a power 

of attorney authorizing him to do so. Tenders by a company /corporation shall 

be signed with the legal name of the company/corporation followed by the 
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name of the state of incorporation and by signature and by designation of the 

president, secretary or other persons authorized to bind it in the matter. 

 

4.30. Technical Knowledge and staff: 
 

4.30.1. The tender shall be submitted with the declaration that the contractor has successfully 

carried out large works of this nature and has adequate organization, machinery and 

experienced personnel to handle jobs of this type and magnitude. 

4.30.2. A brief description of large works previously executed by tenderer: After the tender 

has been opened any tenderer may be required to submit detailed particulars of such works 

along with manner of their execution and any other information that will satisfy the officer 

receiving the tender that the contractor has adequate organization, Including experienced 

personnel to execute vigorously the work to be carried out as per these specifications. 

 

4.30.3.   

 

a) The Operator who will be used during the AMC/O &M period should have an 

Engineering degree in either Mechanical or Electrical Engineering and have at least 

two years’ experience in O & M of similar works.  

b) The Technical Staff should be available at site and take instructions from the 

Engineer-in-Charge or other supervisory staff. 

i. In case the contractor fails to employ the technical staff as aforesaid, the 

Executive Engineer shall have the right to take suitable remedial measures. 

c) The contractor shall give the names and other details of the graduate engineer/diploma 

engineer to whom he intends to employ or who is under employment with him, at the 

time of agreement and also give his curriculum vita.  

d) The contractor shall give a certificate to the effect that the graduate engineer/diploma 

engineer is exclusively in his employment. 

e) It shall not be necessary for the firm/company whose one of the partner is a graduate   

engineer to employ another graduate engineer subject to the conditions provided under 

4.30.3 (a). 

i. A Retired Assistant Engineer who is holding a diploma may be treated at par 

with a Graduate Engineer for the operation of the above clause. 

 

Note:- Such engineer must always be available on works site on day to day basis and actively 

supervise, instruct and guide the contractor’s works force and also receive instruction 

form the Departmental Engineers. 

In case the contractor fails to employ the required technical staff or fails to employ 

technical staff /personnel as submitted by the contractor in Pre-qualification 

documents and or the technical staff/personnel so employed are generally not 

available on work site and or do not receive or comply the instructions of the 

Department Engineers, the Executive Engineer shall recover/deduct from his bills, a 

sum of Rs. 50000/- per week of such default. If the default continues for more than 4 

weeks then such default can be treated as "Fundamental Breach of Contract" and the 

contract can be terminated and action shall be taken under clause5.14, Section 5. 

4.31. The Contractor shall repair the structure at his own cost if any damage is caused 

during installation of Hydro pneumatic Pump 
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ANNEXURE  A 

 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND 

SANITATION IN LABOUR CAMPS 

 

Note: These model rules are intended primarily for labour camps which are not of a 

permanent nature. They lay down the minimum desirable standard which should be adhered 

to Standards in Permanent or semi-permanent labour camps should not obviously be lower 

than those for temporary camps. 

1. Location: The camp should be located in elevated and well drained ground in the 

locality. 

2. Labour: Hut to be constructed for one family of 4 persons each. The layout to be 

shown in the prescribed sketch. 

3. Hutline: The huts to be built of local materials. Each hut should provide atleast 20 

Sqm. of living space. 

4. Sanitary facilities: There shall be provision of latrines and urinals atleast 15 M away 

from the nearest quarter separately, for men and women specially so marked  

5. Latrines: Pit provided at the rate of 10 users or two families per set. Separate Urinals 

as required as the privy can also be used for this purpose. 

6. Drinking water: Adequate arrangement shall be made for the supply of drinking water. 

If practicable, filtered and chlorinated supply shall be arranged. Where supply is from 

intermittent sources, an overhead covered storage tank shall be provided with a capacity 

of five litres per person per day. Where the supply is to be made from a well it shall 

confirm to the sanitary standards laid down in the report of the Rural Sanitation 

Committee. The well should be at least 30 metres away from any latrine or other 

sources of pollution. If possible a hand pump should be installed for drawing the water 

from well. The well should be effectively disinfected once every month and quality of 

water should be got tested at Public Health institution between each work of 

disinfection. 

 Washing and bathing should be strictly prohibited at places where water supply is from 

a river. The daily supply must be disinfected. In the storage reservoir and given at least 

3 minutes contact with the disinfectant before it is drawn for use. 

7. Bathing and Washing: Separate bathing and washing place shall be provided for men 

and women for every 25 persons in the camp. There shall be a gap and space of 2 Sq.M. 

for washing and bathing. Proper drainage for waste water should be provided. 

8. Waste disposal: Dustbins shall be provided at suitably place in camp and the 

residents shall be directed to throw all rubbish into these dustbins. The dustbins 

shall be provided with covers. The contents shall be removed every day and 

disposed off by trenching or through Municipal solid waste disposal system, if 

the same exists. 
 

9. Medical facilities. 

 

a) Every camp where 1000 or more persons reside shall be provided with full time 

doctor and dispensary. If there are women in the camp a full time nurse shall be 

employed. 

b) Every camp where less than 1000 but more than 250 persons reside shall be 

provided with dispensary and a part time nurse/midwife shall also be employed. 

c) If there are less than 250 persons in any camp a first aid kit shall be maintained 

by the in- charge of the whole time persons. 
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All  medical facilities mentioned above shall be for all residents in the camp, 

including a dependent of the workers, if any, free of cost. 

10. Sanitary Staff: For each labour camp there should be qualified sanitary Inspector & 

Sweepers should be provided in the following scale: 

a) For Camps with strength over 200 -  One Sweeper for every 75 persons 

but not exceeding 500 persons above the first 200 for which  three sweepers 

should be provided 

b) For camps with strength over 500 - One sweeper for every 100 persons 

above the first 500 for which six Sweepers should be provided. 
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ANNEXURE  B 

CONTRACTOR’S LABOUR REGULATIONS. 

 
The Contractor shall pay not less than fair wage to Laborers engaged by him in the work. 

Explanation:  

a) “Fair Wages” means wages whether for time or piece work as notified at the 

time of inviting tenders for the works and where such wages have not been so 

notified the wages prescribed by the ……………… Department for the division 

in which the work is done. 

b) The Contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid a fair wage to laborers indirectly engaged on the work 

including any labour engaged by his sub-contractors in connection with the said 

work as if laborers had been immediately employed by him. 

c) In respect of all labour directly or indirectly employed on the works on the 

performance of his contract, the contractor shall comply with their cause to be 

complied with the labour act in force. 

d) The Chief Executive Officer/Executive Engineer shall have the right to reduce 

from the money due to the contractor any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of 

non-fulfillment of the conditions of the contract for the benefit of the workers, 

non-payment of wages or the deductions made from his or their wages, which 

are not justified by the terms of the contract or non-observance of regulations. 

e) The contractor shall be primarily liable for all payments to be made under and 

for the observance of the regulations aforesaid without prejudice to his right to 

claim indemnity from his sub-contractors. 

f) The regulations aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be breach of this contract. 

g) The contractor shall obtain a valid license under the contract (Regulations and 

Abolition) Act in force and rules made there under by the competent authority 

from time to time before commencement of work and continue to have a valid 

license until the completion of the work. 

 

Any failure to fulfill this requirement shall attract the penal provisions of this contract 

arising out of the resulted non-execution of the work assigned to the Contractor. 
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ANNEXURE ‘C’ 

FORM OF CERTIFICATE OF INCOME TAX TO BE SUBMITTED 

BYCONTRACTOR TENDERING FOR WORKS COSTING RS. 2.00 LAKHS 

OR MORE. 
 

1. Name and Title (of the company/firm HUF) or individual)in which the applicant is assessed 

to Income Tax and Address for the purpose of assessment. 

2.  The Income tax Circle /Ward /District in which the applicant is assessed to income tax. 

3.  Following particulars concerning the last Income tax Assessment made. 

a) Reference No. (or GIR No.) of the assessment 

b) Assessment year and accounting year. 

c) Amount of total income assessed. 

d) Amount of tax assessed IT, SI, EPT, BPT,  

e) Amount of tax paid IT, ST, EPT, B.P.T. 

f) Balance being tax not yet paid and reasons for such arrears. 

g) Whether any attachment or certificate proceedings pending in respect of the arrears. 

h) Whether the company or firm or HUF on which the assessment was made has been or is 

being liquidized wound up, dissolved, partitioned or being declared insolvent, as the 

case may be. 

1. The position about latter assessment namely whether returns submitted under 

Section 22(1)or (2) of the Income Tax Act, and whether tax paid under, “Section 

18A of the Act and the amount of tax so paid or in arrears. 

4. In case there has been no Income tax assessment at all in the past, whether returns submitted 

under section 21(1) or (2) and 18-A(3) of Income Tax and if so, the amount of Income Tax 

returned or tax paid and the Income Tax Circle/ Ward/District concerned. 

5. The Name and address of branch(es) verified the Particulars set out above and found correct 

subject to The following remarks. 

 

 

 

 

 

 

 

 

 

Dated: ………………..      Signature of I.T.I. 

       Circle / Ward / District 
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ANNEXURE D 

POWER OF ATTORNEY 
 

 

POWER OF ATTORNEY FOR SIGNING OF PROPOSAL  

Know all men by these presents, We, ________________________ (Name of the firm and address 

of the registered office) do hereby irrevocably constitute, nominate, appoint and authorise Mr. / Ms 

(Name), Son / Daughter / Wife of ________________________ and presently residing at 

________________________, who is [presently employed with us / and holding the position of 

________________________], as our true and lawful attorney (hereinafter referred to as the 

“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are necessary or 

required in connection with or incidental to submission of our proposal for selection of agency for 

Design, Supply, Testing & Commissioning Of Hydro-Pneumatic Pump Including 

Necessary Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All 

Complete And In Accordance With Service Design Parameter And Desired 

Performance Characteristics Detailed Specification & With A Defect Liability & 

OPERATION AND MAINTENANCE OF THE  PUMPS For A Period Of Ten Years 

At Five Locations In TDS-04 (Kamal Vihar), Raipur (C.G.) including but not limited to 

signing and submission of all applications, Proposal and other documents and writings, participate in 

bidders' and other conferences and providing information / responses to the Authority, representing 

us in all matters before the Authority, signing and execution of all contracts including the Service 

Agreement and undertakings consequent to acceptance of our Bid, and generally dealing with the 

Authority in all matters in connection with or relating to or arising out of our proposal for the said 

Project and/or upon award thereof to us and/or till the entering into of the Service Agreement with 

the Authority.  

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 

things lawfully done or caused to be done by our said Attorney pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our said 

Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have been 

done by us.  

IN WITNESS WHEREOF WE, ________________________, THE ABOVE NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS __________ DAY  

OF __________, 2015.  

 

 

 

 

For________________________ 

(Signature) (Name, Title and 

Address)  
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ANNEXURE E 

SPECIAL CONDITIONS OF CONTRACT 

 

I. General: The special conditions are supplementary instructions to the tenders and shall form part 

of the contract. 

 

II. Drawing: Drawings given, listed in Table 2 and indexed in part shall form part of the contract. 

 

III. The drawings indicated herein are general schematic drawings, which will be provided for 

guidance and to indicate the intent of the work.  

 

IV. The reservoirs and Pump Foundations will be built by other contractor (s). The water supply 

distribution within the TDS is at different stages of work. At some places the distribution system 

is completed while at other place it is either in progress or is yet to commence. 

 

V. The scope of the work for the contractor under this tender would also include fixing the pumping 

system with existing infrastructure such as main pipe lines, reservoirs, distribution systems etc. 

 

VI. For the flow charactertics provided in this tender, the successful tenderer shall design the pump 

capacity including the Control Panel, VFA and SCADA system such that the water is supplied at 

uniform pressure 24 x7 for the entire township.  

 

VII. The tenderer at his own cost shall submit a complete set of approved process design, drawing and 

detailed specifications of each item of work to be executed by him as part of this contract, duly 

approved by NIT, Raipur, or from any of the Indian Institute of Technology, or a premier 

Engineering Institute/College of repute within one month from the date of execution of the 

Agreement. 

VIII. The contractor shall prepare drawings with due consideration to the enclosed reservoir and Pump 

house drawings. 

IX. Once the Pump system design is completed and approved, the contractor shall submit the pump 

foundation drawings to RDA. The submitted drawings shall allow other contractor who will be 

working on the pump foundation easily execute the drawings at site. 

X. This project requires extensive coordination between the contractor, existing contractors, PMC, 

Technical Consultant and RDA officials. Therefore contractor shall coordinate with other 

contractors and RDA staff for all works. 

XI. The above listed drawings which will be provided to the selected bidder show the work to be 

done as definitely and in such details as is possible, at the present stage of development, 

investigation and design for reservoirs and Pump house which will be constructed by other 

contractors. The attached drawings will be supplemented or superseded by such additional and 

detailed drawings as may be necessary or desired as the work proceeds. Such additional general 

and detailed drawings will show details more completely than are shown on the attached 

drawings.  For all features of the work the contractor shall be required to perform the work, in 

compliance with enclosed drawings and in accordance with additional general and detailed 

drawings mentioned above at the applicable unit prices tendered in the schedule for work or work 

of similar nature as determined by the Engineer-in-charge. The contractor shall not take 

advantage of errors or omissions as full instruction will be furnished to the contractor should any 

errors or omissions be discovered. 
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XII. For this project, the drawings and specifications are to be considered as complementary to each 

other and should anything appear in one that is not described in the other no advantage shall be 

taken of such omission. In case of disagreement between the drawings & the specifications, the 

specifications shall govern the contract. Should any discrepancies, however, appear or should any 

misunderstanding arise as to the meaning and interpretations of the said specifications or 

drawings or as to the dimensions or the quality of the materials for the proper execution of the 

work or as to the measurements or quality and valuation of work executed under this contract or 

extra there upon, the same shall be explained by the Engineer-in-charge. 

XIII. Figures in dimensioned drawings shall supersede measurements by scale and drawings to a large 

scale shall take precedence over those on a small scale. Special directions incorporated on the 

drawings shall be complied with strictly. 

XIV. Once the drawings submitted by the contractor are approved by RDA, One copy of the drawings 

and contract documents shall be kept at all times at the site of the works by the contractor. 

XV. Data to be furnished by the Contractor: The Contractor shall submit the following information 

to the Engineer-in-charge. 

 

a) Proposed constructions programme and time schedule showing sequence of operations 

within two weeks of receipt of notice to proceed with the work in pursuance of the 

conditions of contract. Along with the above he will also submit programme of bringing 

requisite tools and plants, machinery to be engaged by him to the site of work. 

XVI. Programme of Construction: The Contractor shall submit the detailed, month-wise construction 

programme within 14 days of the date of notice to proceed with the work. This programme may 

be reviewed and revised every month at the beginning of the month. 

 

XVII. Action when the progress of any crucial item of work is unsatisfactory: If the progress of a 

crucial item of work, which is important for timely completion of work, is unsatisfactory the 

Engineer-in-charge shall, not withstanding that the general progress of work is satisfactory, after 

giving the contractor 10 days notice in writing get the said work executed by employing other 

means including other labour/contractor etc. and the contractor will have no claim for 

compensation for any loss sustained by him owing to such action. 

 

XVIII. Inspection and Tests: Except as otherwise provided in here of all equipment /material and 

workmanship if not otherwise designated by the specifications shall be subject to inspection, 

examination and test by the Engineer-in-Charge at any and all times during manufacture 

and/or construction and at any/all places where such manufacture or constructions are 

carried on. The Engineer-in-charge shall have the right to reject defective equipment /materials 

and workmanship or require its corrections. Rejected workmanship shall be satisfactorily 

replaced with the proper equipment /material without charge thereof and the contractor shall 

properly segregate and remove the rejected equipment /material from the premises. If the 

contractor fails to proceed at once with the replacement of the rejected equipment /material 

and/or the construction of defective workmanship the Engineer-in-charge may replace such 

material and/or correct such workmanship and charge the cost thereof to the contractor. 

 

a) All tests shall be carried out at frequencies specified in relevant Indian codes and in 

accordance with the specified procedures there-in. Where Indian codes for specific 

works are not available, an international code acceptable to the CEO, RDA shall be 

adopted to carry out required tests for Quality Assurance. 
 

b) The Contractor shall be liable for replacement of defective work up to the time in 

accordance with clause 5.9 and 5.10 of the conditions of contract of all work to be done 

under the contract. 
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The contractor shall furnish promptly without additional charge all facilities, labour and 

material necessary for the safe and convenient inspection and tests that may be required by 

the Engineer-in-Charge. All inspections and tests by the departments shall be performed in 

such a manner as to not unnecessarily delay the work. Special full size and performance test 

shall be charged with any additional cost of inspection when materials and workmanship are 

not kept ready by the contractor at the time of inspection. 

XIX. Removal of temporary work, Plant & Surplus materials: Prior to final acceptance of the 

completed work, but excepting as otherwise expressly directed or permitted in writing, the 

contractor shall, at his own expenses remove from the site and dispose of all the temporary 

structures including buildings, all plant and surplus materials, and all rubbish and debris for 

which he is responsible to the satisfaction of Engineer-in-Charge. 

 

XX. Possession prior to completion: The Engineer-in-Charge shall have the right to take possession 

of or use any completed part of the work. Such possession or use shall not be deemed as an 

acceptance of any work not completed in accordance with the contract. 

 

XXI. Damage to works: The works whether fully completed or incomplete, all the materials, 

machinery, plants, tools, temporary building and other things connected there with shall remain at 

the risk and in the sole charge of the contractor until the completed work has been delivered to 

the Engineer-in-Charge and till completion certificate has been obtained from the Engineer-in-

charge. Until such delivery of the completed work, the contractor shall at his own cost take all 

precautions reasonably to keep all the aforesaid works, materials, machinery, plants, temporary 

buildings and other things connected there with free from any loss, damages and in the event of 

the same or any part there of being lost or damaged, he shall forthwith reinstate and make good 

such loss or damages at his own cost. 

 

XXII. Examination and tests on completions: On the completion of the work and not later than three 

months thereafter, the Engineer-in-charge shall make such examination and tests of the work as 

may then seem to him to be possible, necessary or desirable, and the contractor shall furnish free 

of cost any materials and labour which may be necessary thereof and shall facilitate in every way 

all operations required by the Engineer-in-Charge, in making examination and tests. 

 

a) Completion of work here shall mean completion of works stated in the tender 

consequent to which the defect liability and operation and maintenance period of Ten 

Years shall commence. 
 

XXIII. Climatic Conditions: The Chief Executive Officer may order the contractor to suspend any work 

that may be subject to damage by climatic conditions and no claims of the contractor will be 

entertained by the department on this account. 

 

XXIV. Safety regulations: While carrying out this work, the contractor will ensure compliance of all 

safety regulations as provided in the Safety Code (ANNEXURE G). The contractor will be 

responsible for any safety issues related to his employees/his own staff and other staff who are 

influenced by the action of the contractor selected under this tender. 

 

XXV. Haul roads: Necessary haul roads to work site, borrow areas and water sources shall be 

satisfactorily constructed and maintained by the contractor at his own cost. The contractor has to 

construct and maintain his own approach roads from the main haul roads provided by the 

department. Any new haul roads will have also to be constructed and maintained by the 

contractor at his cost. 

 

XXVI. The Contractor will make his own arrangement: for supply of Water, Light & Power for his 

works and labour camps etc.: The contractor will make his own arrangement for supply of water 

light and power for his works and labour camps etc. The department will not entertain any claim 
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what so ever for any failure or break down etc. in supply or electricity to the contractor. The 

Contractor will supply and fix his own tested meter of the approved make but the meter will be 

kept in the custody of the department. 

 

XXVII. Interference with other Contractors: The contractor must not interfere with other contractors 

who may be employed simultaneously or otherwise by the department. He will at no time engage 

departmental labour or that of other contractors without the written permission of the Engineer-

in-Charge. 

 

XXVIII. Regulations and bye laws: The contractor shall conform to the regulations, bye-laws any other 

statutory rules made by any local authorities or by the Government and shall protect and 

indemnify Raipur Development Authority against any claim or liability arising from or based on 

the violation of any such laws, ordinance, regulation, orders, decrees etc. 

 

XXIX. Site Order Book: A Site order book shall be kept in the departmental office at the site of the 

work. As far as possible all orders regarding the works are to be entered in this book. 

a) All entries therein shall be signed by the departmental officers in direct charge of the work 

and the contractor or his representatives. In the important cases the Chief Executive Officer 

or the Superintending Engineer will countersign the entries which shall except with the 

written permission of the Superintending Engineer and the Contractors or his representative 

shall be bound to take note of all instructions meant for the contractor as entered in the order 

book without having to be called for separately to note them. The Engineer-in-charge shall 

submit periodically copies of the remarks of the order book to the Superintending 

Engineer/Chief Executive Officer RDA for record and to the contractor for compliance and 

report. 

XXX. Conversion of units: Whenever in the contract agreement dimensions and units have been 

expressed in F.P.S. system, the same shall be converted in to metric system units by applying the 

standard conversion table of Indian Standard Institution so as to derive the corresponding figure 

arithmetically and the contractor will have to accept the figures so derived without any claim or 

compensation whatsoever. 

 

XXXI. Rights of other contractors and persons: If, during the progress of the work covered by this 

contract, it is necessary for other contractors or persons to do work in or about the site of work, 

the contractor shall afford such facilities, as the Engineer-in-charge may require. 

 

XXXII. Employment of technical persons: In accordance with the requirement of clause 2.38.3 the 

contractor will employ or produce evidence of having in his employment a qualified technical 

person not below the rank of a Graduate Engineer from an Institution recognized by the 

Government of Chhattisgarh and furnish full details to the Engineer-in-charge in the following 

format: 

a) Name of the Graduate Engineer engaged quoting Degree with name of Institutions. 

b) Period for which the Graduate Engineer has been engaged with emoluments. 

 

XXXIII. ADVANCES TO CONTRACTORS: 

a) Mobilization advance: - Mobilization advance shall not be paid to the contractor. 

b) Secured advance:- Not applicable 

c) Recovery of secured advances:- Not applicable 

 

XXXIV. Scope of Lump sum cost: The lump sum contract shall comprise of the all Supply, Installation 

Testing and Commissioning defect liability and Operation & maintenance of the works and 

provision of all labour, materials, constructional plants, transport and all works of a temporary or 

permanent nature required for such construction, completion and maintenance in so far as is 

necessary for providing the same and is specified in the contract. 



 TOWN DEVELOPMENT SCHEME 04 [KAMAL VIHAR] 

 

Page 40 of 67 
 

XXXV. The Contractor’s lump sum tender should include provision for bailing out of water or 

dewatering foundations and shoring etc. No claims for any additional payments shall be 

entertained. 

XXXVI. Low water level variation: No claim due to variation of low water level shall be entertained. 

XXXVII. Schedule of running payment: schedule of running payment may be based on the following 

breakup of the lump-sump subject to the stipulations of clause 5.15 of conditions of contract. 

XXXVIII. Schedule of RUNNING PAYMENT shall be in accordance with and as detailed in  

NOTE: 

a) Security deposit @ 5% (Five percent] of the billed amount shall be deducted from each 

running accounts bill. This shall be in addition to the Earnest Money Deposit. The Security 

Deposit shall be released after Twelve months from the date of completion of works. 

b) Performance guarantee [in addition to security deposit] @ 5% (Five percent) of the billed 

amount shall be deducted from each running accounts bill. The 50% of Performance 

guarantee shall be released after Eighteen months from the date of completion of works & 

remaining shall be released after thirty-six months. The date of completion will be reckoned 

separately for each work completed in phased manner. 

i. The contractor shall also be responsible for performance of work carried out by him for a 

period of  24 Months  beyond the completion of work for which performance security has 

to be furnished by him @5% (Five percent) of amount of contract. For this purpose the 

contractor has to submit to the department, Bank Guarantee of 5% (Five percent) amount 

of the value of the work done on every running and final bill payable to him. It contractor 

fails to submits bank guarantee of 5% amount of the gross bill, then 5% amount of bill 

shall be deducted from his running and final bill payment However, the contractor can get 

refund of such performance security amount deducted if he submits the required bank 

guarantee valid for the period as stated above or 24 months after actual completion of 

construction works. 

The Chief Executive Officer, Raipur Development Authority may require the 

contractor to extend the validity period of the Bank Guarantee (s) for such period which he 

considers it proper and the contractor shall extend the validity period of such Bank 

Guarantee accordingly. If the contractor fails to extend the period accordingly, the Chief 

Executive Officer, Raipur Development Authority may encash the B.G before the expiry of 

the Validity period. 

ii. The contractor shall carry out all necessary “Rectification” of defects noticed, caused due 

to any reasons at his own cost within such reasonable period as mentioned in such 

communication notice from the Chief Executive Officer /Executive Engineer RDA to 

him. 

iii. Failure of contractor to rectify the defects properly in the given period shall be open for the 

Chief Executive Officer/Executive Engineer of RDA to get the defects (s) rectified either 

departmentally or through other agency (without calling any tender/Quotation) and recover 

the actual cost plus 15% fifteen percent) of such cost from the contractor from any sum, in 

any form available with the department or can recovered as” Arrears of Land Revenue” 

iv. After 18 months of completion of construction works, 50% (fifty percent) of available 

performance Bank Guarantee shall be returned to the contractor subject to the satisfaction 

of the Chief Executive Officer RDA. 

v. Remaining performance Bank guarantee as would be remaining (after recovery all cost 

plus, 15% (fifty percent) for rectification of defects if due the department or through other 

agency) shall be returned after  2 years (24 months) of completion of construction works. 
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The performance guarantee will be in addition to the normal security to be deducted as per 

cause 1of agreement for the execution of contract. 

 

c) No additional payment shall be made for structural design/ other designs including Process 

design that have to be submitted by the contractor. Each such structural design/ other design 

shall be duly approved by an IIT or NIT, Raipur, [C.G.] or a college/Institute approved by 

the CEO, RDA. 

d) Running payment shall be made as per detailed schedule of running payments. The detailed 

schedule shall as be prepared within the broad break up of schedule of running payment as 

indicated Clause XXXVIIV above. 

e) The detailed construction programme schedule shall be finalized by mutual agreement 

between the contractor and the Chief Executive Officer, RDA. 

f) Proportional part payment may be made for incomplete items of work. These part payments 

shall be at the sole discretion of the Chief Executive Officer, RDA. 

g) No provision shall be allowed for in the detailed schedule of payment for arranging materials 

like reinforcement Steel, form work or any other item. 

h) The tender/contractor shall give in advance authority letters(s) in favor of the Chief 

Executive Officer of RDA, authorizing him to get all Banks’ Fixed deposit security), Bank 

Guarantees (either normal security deposit and or for performance security) to get these 

Bank Receipts and Guarantee deeds verified and confirmed from the concerned Bank. it will 

be only after getting such confirmation that the Chief Executive Officer, RDA shall pay 

any amount accordingly or refund the equal amount for which BG submitted has been duly 

verified and confirmed. 

XXXIX. Extra work and rebate: Extra /Rebate work arising out of this contract shall be valued at par 

with following SOR : 

Building works: CG. PWD SOR for Building works in effect from 01.06.2015,  

 

 In a case where an item of work is to be executed and the same is not available in either of the 

above referred SOR, the rate for such an item shall be worked out by the contractor in 

consultation with the Engineer-in-charge and approved by the Chief Executive Officer, RDA. 

Such approval of rate[s] must invariably be obtained before taking-up of execution of such 

item[s] of work. This approved rate shall be final and binding on the contractor. 

 

XL. This is a lump-sum contract where time is of utmost importance. No claims of any sort with 

regard to escalation shall be admissible and therefore no payment what so ever in this regard shall 

be made. 
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ANNEXURE F-I  

(BANK GUARANTEE BOND) 
(GUARATEE BOND) 

(In lieu of performance Security Deposit) 

(To be used by approved Scheduled  bank)  

 

1.  In consideration of the Chief Executive Officer of Raipur Development Authority (here in 

after called the Chief Executive Officer having agreed to exempt 

.................................................................................................................................................. 

(Herein after called the contractor(s) from the demand under the terms and conditions of the 

Agreement dated ................................................... made between 

…………………………………………………………………………………………………

……  

 for the work (Name of work) ......................................................................................... (here 

in after called  the said Agreement) of security deposit for the due fulfillment by the said 

contractor (s) of the terms and conditions contained in the said Agreements on production of 

a bank Guarantee for                                                                                 

Rs.......................................................................................................................Rupees 

…..................................................................................................................................Only.]W

e………………………………………………………….[Name of the Bank] (hereinafter 

referred to as " the bank) at the request of the said contractor (s) do here by undertake to pay 

the Chief Executive Officer, Raipur Development Authority an amount not exceeding Rs. 

.................................. against any loss or damage caused to or would be caused to or suffered 

by the Raipur Development Authority, by reasons of any breach by the said contractor (s) of 

the terms or conditions contained in the said agreement. 

 

2.  We (Name of The Bank) ............................................................................... do here by 

undertake to pay the amount due and payable under this guarantee without any demur 

merely on demand from the Chief Executive Officer, RDA stating the amount claimed is 

due by way of loss or damage caused to or would be caused to or suffered by the Raipur 

Development Authority by reason of breach by the said contractor (s) of any of the terms or 

conditions contained in the said agreements or by reasons of the contractor (s) failure to 

perform the said agreement, Any such demand made on the bank shall be conclusive as 

regards the amount due and payable by the bank under this Guarantee, However our liability 

under this Guarantee. shall be restricted to an amount not exceeding 

........................................................ 

 

3.  We undertake to pay to the Raipur Development Authority any money so demanded 

notwithstanding any dispute or disputes raised by the contractor (s) in any suit or 

proceedings pending before any court or tribunal relating thereto, our liability under this 

present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor (s) shall have no claim against us for making such 

payments. 

4.  We (.) ........................................................................... further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of said agreement and that it shall continue to be enforceable till all the dues of 

the Raipur Development Authority under or by virtue of the said agreement have been fully 

paid and its claims satisfied or discharged or till the Chief Executive Officer, RDA. certified 

that the terms and conditions  of the said agreement have been fully and property carried out 

by the said contractor (s) and terms and conditions of the said agreement have been fully and 

property carried out by the said contractor (s) and accordingly discharged this guarantee, 

unless a demand to claim under this Guarantee is made on us in writing on or before the 
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(here indicate a date which falls 9 months beyond the due date of completion of the work) 

.......................................................................................... we shall be discharged from all 

liability under the guarantee. 

 

5. We (.) ............................................................................................................. further agree 

with the Chief Executive Officer that the Raipur Development Authority shall have the 

fullest liberty  without our consent and with out affecting in any manner our obligation here 

under to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said contractor (s) from time to time or to postpone for any time or for 

time to time any of the powers exercisable by the Chief Executive Officer/ Executive 

Engineer against the said contractor (s) and to for bear or enforce any of the terms and 

conditions relating to the said agreement and we shall not be relieved from our liability by 

reasons of any such variations. or extension being granted to the said contractor (s) or for 

barnacle, act or Chief Executive Officer on the part of the RDA. or any indulgence by the 

RDA to the said contractor (s) or by any such matter or thing what so ever which under the 

lay relating to sureties would but for this provision have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor (s). 

 

7. We (.) ...............................................................................................lastly under take not to 

revoke this guarantee during its currency except with the previous consent of the Chief 

Executive Officer, RDA in writing. 

 

Dated the ..........................................................................day of ..................  

for.........................................................................(indicate the Name of the Bank) 
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ANNEXURE F-II  
 

To,  

………………………………….. 

………………………………….. 

………………………………….. 

 

Dear Sir,  

We enclose our Fixed Deposit Receipt other similar instrument No. ……………… for Rs. 

……………… in favour of …………………... Designation of the Officer concerned in lieu of 

deposits required from ……… for the due fulfillment by him/them of the terms of contract, 

dated……………..during the period …………… commencing from …………….. thereof if any. 

 

 

 

 

 

Yours faithfully,  

 

 

For and on behalf. 

 

 

Please specify the nature of the instrument when instrument similar to fixed deposit receipts are 

tendered and delete item not applicable. 
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ANNEXURE-G 

SAFETY CODE 

I. SCAFFOLDING 

a) Suitable scaffold should be provided for workman for all works that cannot safely be done from 

the grounds or from solid construction except such short period work as can be done safely from 

ladder is used on extra Mazdoor shall be engaged for holding the ladder for carrying materials as 

well suitable foot holes and hand holds shall be provided on the ladder and the ladder shall be 

given an inclination not steeper than ¼ to ¼ Horizontal and 1 vertical). 

b) Scaffolding or staging more than 12 M above, the ground floor swung or suspended from an 

overhead support or erected with stationer/support shall have a guard rail property attached, 

bolted, braced or otherwise secured at least 1 meter high above the floor platforms of such 

scaffolding or staging and extending along the entire length of the outside the ends thereof with 

only such opening as may be necessary for the delivery of the materials. Such scaffolding or 

staging shall be fastened as to prevent it from swaying from the building of structure. 

c) Working platform gangways and stairway should be so constructed that they should not away 

unduly or unequally and if the height of the platform of the Gangway or the stairway is more than 

3.54 meters above ground level and or floor level they should be closely bearded, should have 

adequate width and should be suitably fenced as described (ii) above. 

d) Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the falling of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1 metre. 

e) Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable ladder shall be over 9 metre in length while the width 

between side rails in ring ladder shall be in no case be less than 0.3 meters from ladder upto and 

including 3 meter length. For longer ladders this width should be increased at least 2 cm. For 

each additional meter of length. Uniform step spacing shall not exceed 0.3 M adequate precaution 

shall be taken to prevent danger form electrical equipment. No material on any of the work site 

shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall also provide all necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defense of every suit action or other precautions of 

law that may be brought by any person for injury sustained owing to neglect of the above and to 

pay any damages and costs which may be awarded in any such suit action or proceeding to any 

such person or which may with consent of the contractor be paid to compromise by any such 

person. 

 

II. EXCAVATION AND TRENCHING 

All trenches 1.2 meter or more in depth shall at all times be supplied with at least one ladder for 

each 30 Metre in length or fraction thereof. Ladder shall be extended from bottom of the trench to 

at least 1 meter above the surface of the ground. The side of trenches which are 1.5 meter or more 

in depth shall be stepped back to give suitable slopes or securely held by timber bracing so as to 

avoid the danger of sides to collapse The excavated materials shall not be placed within 1.5 meter 

of the edge of the trench or half of the depth of the trench whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances undermining or under cutting shall be done. 

III. DEMOLITION 

Before any demolition work is commenced and also during the process of the works. 

(a) All roads and open area adjacent to the work site shall either be closed or suitably protected. 

(b) No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

(c) All precautionary steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion of flooring. No floor roof or other part of the building shall be so overloaded with 

debris of materials as to render it unsafe. 
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IV. PAINTING 

All necessary personal safety equipment as considered adequate by the Engineer-in-charge 

should be kept available for the use of person employed on the site and maintained in a condition 

suitable for immediate use and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned. 

 

a) Workers employed on mixing asphaltic materials cement lime mortars shall be provided with   

protective footwear and. protective goggles. 

b) Stone brackets shall be provided with protective goggles and protective clothing, and seated at 

sufficiently safe intervals. 

c) Those engaged in welding works shall be provided with welder’s protect. 

d) When workers are employed in sewers and manholes which are in use, the Contractors shall 

ensure that the manhole covers are open and are ventilated at least for an hour before the work 

shall be coronet off with suitable railing and provided with warning signals or boards to 

prevent accident to the public. 

e) The Contractor shall not employ men below the age of 19 and women on the work of painting 

with products containing lead in any form whenever men above the age of 18 are employed on 

the work of lead painting the following precautions should be taken. 

i) No paint containing lead or lead shall be used except in the form of paste or readymade 

paint. 

ii) Suitable face masks should be supplied for use by the workers when paint applied in the 

form of spray or a surface having lead paint dry rubble and scrapped. 

iii) Overhauled shall be supplied by the contractor to the workman and adequate facilities 

shall be provided to enable the working painters to wash during the cessations of work. 

 

IV. DRAWING 

When the work is done near any place where there is risk a drawing of all necessary equipment 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision should be made for prompt first aid treatment for all 

injuries likely to be sustained during the course of the work. 

 

V. All staff including sub-contractors engaged in this project shall be properly qualified and should 

not have any personal disorder. Such person must be of a minimum age of 21 years.  

a) In case of every hoisting machine and every chain ring lowering or as means of suspensions. 

The safe working load shall be ascertained by adequate means. Every hoisting machine and 

gear referred to above shall be plainly marked with the safe working load. In case of hoisting 

machine having a variable safe working load of the conditions under which it is applicable 

shall be clearly indicated. No part of any machine or of any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for load purpose of testing. 

b) In case of departmental machine the safe working and load shall be notified by the Electrical 

Engineer-in-charge. As regarded contractor’s machine the contractor shall notify the safe 

working load of the machine to the Engineer-in-charge, whenever he brings any machinery to 

site of work and get verified by the Electrical Engineer concerned. 

c) Motors, gearing transmission, Electric wiring and other dangerous part of the hoisting 

appliance should be provided with efficient safe guards and with such means as well reduce 

adequate precautions should be taken to reduce to the minimum the risk of any part of a 

suspended load be coming accidentally displaced When workers employed on Electrical 

installations which are already unregistered insulating mats wearing apparel such as gloves 

sleeves and boots as may be necessary should be provided the workers should not wear rings, 

watches and carry keys, or other materials which are good conductors of electricity. 

 

V. All scaffolds, ladders and their safety device mentioned or described herein shall be maintained 

in safe condition and no scaffold ladder or equipment shall be altered or removed while it is in 

use. Adequate washing facilities shall be provided at or near places of work.  
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VI. These safety provisions should be brought to the notice of all concerned by display on a Notice 

Board at prominent places at the work spot. The persons responsible for compliance of the safety 

code shall be named therein by the contractor. 

VII. To ensure effective endorsement of the rules and regulations relating to safety precautions the 

arrangement made by the contractor shall be open to inspection by the Labour Officer, Engineer-

in-charge, or the Department or their representatives. 

VIII. Notwithstanding the above clause (1) to (9) there is nothing in these except the contractors to 

exclude the operations of any other act or rule in force in the Republic of India. 
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ANNEXURE-H 

I. GENERAL SPECIFICATION 
The terms I.S. used herein means the relevant Indian Standard Specifications with all 

amendments up to the date of tendering. 

All works to be executed as part of this contract shall confirm to the specifications and 

guidelines.as provided in the relevant Specifications of Bureau of Indian Standards, Codes of 

practice and the relevant Specifications of Indian Road Congress and various BS codes as 

applicable. 

II. GENERAL REQUIREMENTS 
The Technical specifications in accordance with which the entire work described herein after 

shall be constructed and completed by the contractor, shall comprise the standard specifications 

of “Manual on Water Supply and Treatment” published by Central Public Health and 

Environmental Engineering Organization, New Delhi, relevant specifications and guidelines of 

World Health Organization, International Reference Center, The Hague, relevant Specifications 

of Bureau of Indian Standards, Codes of practice and the relevant Specifications of Indian Road 

Congress and various British Standard and European Norms as applicable. 

The latest editions of all Specifications, Standards with Amendments / Modifications / Additions 

shall be adopted.  

III. QUALITY CONTROL 

a) General 

This clause should be read in conjunction with relevant clause in Volume – I: Section 4, Part 

A : General conditions of the Contract. 

The contract shall include the cost of accessories tests to be carried out and all incidental 

charges as required for enforcing stringent quality control measures so as to ensure the 

quality of materials supplied as well as civil construction. Simultaneous Quality control shall 

be enforced through a Third party, the Project Management Consultant [PMC] appointed by 

the Authority. All materials procured and supplied by the contractor for use on the work 

shall be cleared by Quality control agency [The PMC] or as decided by the Authority from 

time to time. Continuous quality control measures shall be enforced right from grounding of 

the work to commissioning. The standard tests to ensure quality of construction shall be 

carried out both at field level laboratories or at any recognized laboratory at the cost of 

contractor. The materials mentioned hereunder shall include cement, steel, form work, 

aggregates, bricks, stone, water pipes, specials, valves, pumps, connections and any other 

materials used in the implementation of project.  

All materials incorporated, all methods adopted and all works performed shall be strictly in 

accordance with requirements of the specifications. The contractor shall set up a laboratory 

and equip the same with adequate equipment and personnel to carry out all required tests and 

quality control of Works as per specifications or as directed by Engineer. The internal layout 

of the laboratory, and list of equipment shall be got approved by the Engineer in advance. 

The quality control procedures, tests to be carried out as laid down in relevant I.S. 

specifications hold good in this contract. 

b) Testing and approval of material 

The contractor shall furnish test certificate from the manufacturer / supplier of materials 

along with each batch of material delivered at site. 

Prior to the delivery of equipment that are required for the project at site, the contractor shall 

arrange for an On Site factory inspection for approval of the equipment by RDA officials. 

The cost of travel for RDA officials only will be borne by the Client (RDA). 

In case electro-mechanical equipment and all other items to be brought at site in a 

manufactured condition and to be so used upon the works, the contractor shall plan the 

procurement of materials well In advance and notify the Executive Engineer at least 15 days 

before date of dispatch of materials from the manufacturer / supplier so that the quality 
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control wing of the Authority and /or the PMC may verify the quality of the 

equipment/Material and only on issue of test certificate for the whole batch of supply, the 

equipment/material should be lifted and delivered at site. The contractor shall arrange all 

facilities for testing at the premises of the manufacturing firm, duly producing the written 

concurrence of the producer for enabling the Quality Control personnel to test the materials 

with the help of manufacturers’ testing equipment. In case of third party inspection, the 

contractor has to bear all the inspection charges and other incidental charges. The 

procurement should be planned well in advance and delay to works arising from the delay in 

clearance of materials by Quality Control personnel will not be acceptable as a reason for 

delay in completion of works. The materials should not be utilized on works without prior 

approval of Engineer-in-Charge and the contractor should arrange at his cost for testing the 

material both at site and at any recognized laboratory if insisted by the Engineer-in-Charge 

even after clearance of materials by quality control agency. 

c) Sampling of materials 

Samples provided to the Engineer or his representative for their retention are to be in labeled 

boxes suitable for storage. Samples required for approval and testing must be supplied well 

in advance at least 48 hours to allow for testing and approval. Delay to works arising from 

the late submission of samples will not be acceptable as a reason for delay in the completion 

of the work.  

In case of imported materials, the entire cost of sampling/testing whether in India or abroad 

shall be borne by the Contractor. This cost shall include travelling, boarding and lodging 

expenses of the Quality control engineer. 

d) Rejection of materials not conforming to the specifications 

In the event a sample(s) does not conform to the prescribed I.S. Specifications, tests, or the 

requisite quality, the entire stack or batch of materials from which the sample was drawn 

shall be rejected by the Engineer and the contractor shall immediately remove all such 

material[s] from site at his own cost. Such rejected materials shall not be made acceptable by 

any modifications. Materials not corresponding in character and quality with approved 

samples shall also be rejected by the Engineer or his representative and shall be immediately 

removed from site at the Contractor’s own cost. 

e) Testing and approval of plant and equipment 

All plant and equipment used for preparing, testing and production of materials for 

incorporation into the permanent works shall be in accordance with specifications and shall 

be got approved by the Engineer before use. 

f) Statement of Method  

The contractor shall furnish to the Engineer for approval a ‘statement of method’ for all 

items of work well in advance before the date of the commencement of work. 

Any modifications suggested by the Engineer shall be incorporated forth with. However, the 

contractor shall be responsible for all workmanship and timely completion of work. 

IV. MEASUREMENT 
Wherever a work has to be measured, the same shall be measured item-wise continuously by the 

Engineer-in-Charge as per the standard measurement procedures laid down in I.S. 1200, including 

all amendments up to and as on date of measurement. 
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ANNEXURE – I  

 
List showing the name of near relative working in RAIPUR DEVELOPMENT AUTHORITY/ 

state secretariat 

 

S.No. Name of Officers 

working in 

RAIPUR 

DEVELOPMENT 

AUTHORITY 

RDA. 

Relational with 

self 

Name of Person 

working with the 

Contractor who 

are near relative 

to officer 

mentioned in 

column(2) 

 Relationship
1
 

[1] [2] [3] [4] [5] 

     

     

     

     

 

 

 

 

 

 

 

 

Date: Signature of Contractor 

 

  

                                                 
1. who are near  relative of Gazette officer mentioned in column(2) 
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ANNEXURE - J 

List of contracts already held by the Contractor in RDA and other Departments at the time of 

Submission of this tender 

 

S.No. Name of Work Amount of 

contract 

Excluding 

higher / 

lower 

percentage 

if any 

Value of 

work done 

excluding 

percentage 

Value of 

balance 

work 

excluding 

percentage 

Amount of 

Solvency at 

the time of 

registration 

[1] [2] [3] [4] [5] [6] 

      

      

      

 

 

 

 

 

 

Date:         Signature of Contract
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SECTION 5 

GENERAL CONDITIONS OF CONTRACT, FORM F AND DESIGN & 

TECHNICAL SPECIFICATION  

 
A. GENERAL CONDITIONS OF CONTRACT 

5.1. The person whose tender may be accepted (hereinafter called the contractors which expression shall 

unless excluded by or repugnant to the context include his heirs executers, administrators 

representatives and assigns) shall permit Raipur Development Authority at the time of making any 

payments to him for the value of work done under the contract to deduct the security deposit as under: 

The Security Deposit to be taken for the due performance of the contract under the terms & conditions 

printed on the tender form will be the earnest money plus a deduction of 5 percent from the payment 

made in the running bills, till the two together amount to 5 percent of the cost of work put to tender or 5 

percent of the cost of the works executed when the same exceeds the cost of work put to tender. 

5.2. The Contractors is /are to provide everything of every sort and kind (with the exception noted in the 

schedule attached) which may be necessary and requisite for the due and proper execution of the several 

works included in the contract according to the true intent and meaning of the drawings and 

specifications taken together, and the Contractor whether the same may not be particularly described in 

the specifications or shown on the drawings, provided that the same are reasonably and obviously to be 

inferred there from and in case of any discrepancy between the drawings and the specifications 

interpretation of the Chief Executive Officer shall prevail . 

a) The Contractor (s) is/are to set out the whole of the works in conjunction with an officer to be 

deputed by the Executive Engineer [in-charge] and during the progress of the works, to amend on the 

requisition of the Executive Engineer [in-charge] any errors which may arise therein and provide all 

the necessary labours, and materials for so doing. The Contractor(s) is/are to provide all plant, labour 

and materials (with the exceptions noted in the schedule attached) which may be necessary and 

requisite for the works. All the materials and workmanship are to be the best of their respective 

kinds. The Contractor(s) is/are to leave the works in all aspects clean and perfect at the completion 

thereof. 

5.3. Complete copies of the drawings and specification signed by the Executive Engineer [in-charge]  are to 

be furnished by the RDA to the Contractor(s) for his/their own use, and the same or copies thereof are to 

be kept at by the site office the Contractor(s) agent, who is to be constantly kept at the site by the 

Contractor(s) and to whom the instructions can be given by the Executive Engineer [in-charge]  The 

Contractor(s) is/are not to sublet the works or any part thereof without the consent in writing of the 

CHIEF EXECUTIVE OFFICER. 

5.4. The Executive Engineer [in-charge] is to have at all times access to the works which are to be entirely 

under his control. He may require the Contractor(s) to dismiss any person in the Contractor(s) employ 

upon the works who may be incompetent or misconduct himself and the Contractor (s) is/are forthwith 

to comply with such requirements. 

5.5. The Contractor (s) cannot vary or deviate from the drawings or specifications or execute any extra work 

of any kind whatsoever unless upon the authority of CHIEF EXECUTIVE OFFICER to be sufficiently 

shown by any order in writing by any plan or drawings expressly given and signed by him as extra or 

variation or by any subsequent written approval signed by him.  

5.6. In cases of daily labour, all vouchers for the same are to be delivered to the Executive Engineer [in-

charge] or the officers-in-charge at least during the week following that in which the workmen have 

been engaged and only such day work is to be allowed for as such as may have been authorized by the 

CHIEF EXECUTIVE OFFICER to be so done unless the work cannot from its character be properly 

measured and valued.  

5.7. All work materials brought and left upon the ground by the contractor(s) or his/their orders for the 

purpose of forming part of the works are to be considered to be the property of the RAIPUR 
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DEVELOPMENT AUTHORITY and the same are not to be removed or taken away by the Contractor’s 

or any other person without the special license and consent in writing of the Executive Engineer [in-

charge] , but the RAIPUR DEVELOPMENT AUTHORITY is not to be in any way answerable for any 

loss or damage which may happen to or in respect of any such work or materials either by the same 

being lost or stolen or injured by weather of otherwise. 

5.8. The Executive Engineer [in-charge]   has full power to require the removal from the premises of all 

materials which, in his opinion, are not in accordance with the specification and in case of default, the 

Executive Engineer [in-charge]   is to be at liberty to employ other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to such materials. The 

Executive Engineer [in-charge]   is also to have full power to require other improper materials to be 

substituted and in case of default, the Executive Engineer [in-charge] may cause the same to be supplied 

and all costs which may arise due to such removal and substitution are to be borne by the Contractor (s). 

5.9. If in the opinion of the Executive Engineer [in-charge]   any of the works, are executed with improper 

materials or defective workmanship, the Contractor(s) is/are, when required by the Executive Engineer 

[in-charge]   forthwith to re-execute the same and to substitute proper materials and workmanship and in 

case of default of the Contractor(s) in so doing within a week the Executive Engineer [in-charge] is to 

have full power to employ other person to re-execute the work and the cost thereof shall be borne by the 

Contractor(s). 

 

5.10. Any Defects, improper functioning or other faults which may appear within the Performance period 

arising out of defective or improper equipment/ materials or workmanship or due to any other reason 

are, upon the direction of the Chief Executive Officer/Executive Engineer [in-charge], to be amended 

and made good by the Contractor at his / their own cost unless the CHIEF EXECUTIVE OFFICER 

decides that he/they ought to be paid for the same and in case of default the Chief Executive Officer, 

RAIPUR DEVELOPMENT AUTHORITY may recover from the Contractor (s) the cost of making 

good the works as per prevailing norms and specifications. 

5.11. From the Commencement of the work to the completion of the same, the site and the works thereupon 

are to be under the contractor(s) charge. The Contractor (s) is/are to be held responsible for and to make 

good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other 

causes and they are to hold the RAIPUR DEVELOPMENT AUTHORITY harmless from any claims 

for injuries to persons or for structural damage to property happening from any neglect, default, want of 

proper care or misconduct on the part of the Contractor(s) or of any one in his/their employment during 

the execution of the works. 

5.12. The Executive Engineer [in-charge]   is to have full power to send workmen upon the premises to 

execute fittings and other works not included in the Contract for whose operation Contractor (s) is/are to 

afford every reasonable facility during ordinary working hours, provided that such operation shall be 

carried on in such manner as not to impede the progress  of the work included in the contract but the 

Contractor(s) is/are not to be held responsible for any damage which may happen to or be occasioned by 

any such fittings or other works. 

 

5.13. The works comprised in this tender are to be commenced immediately upon receipt of order of 

commencement given in writing by the Chief Executive Officer. The whole work, including all such 

addition and variations as aforesaid (but excluding such, if any, as may have been postponed by an order 

from the CHIEF EXECUTIVE OFFICER) shall be completed in every respect within 24 months 

including rainy season from the reckoned date. The work shall throughout the stipulated period of 

contract be proceeded with all due diligence, keeping in view that time is the essence of the contract. 

The contractor shall be bound in all cases, in which the time allowed for any work exceeds one month, 

to complete 1/8th of the whole work before 1/4th of the whole time allowed under the contract has 

elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th of the work before 3/4th of 

such time has elapsed. In the event of the contractor failing to comply with the above conditions, the 

Executive Engineer [in-charge]   shall levy on the contractor, as compensation an amount equal to: 

0.20% (zero point two zero percent) of the value of work (contract sum) for each week of delay, 

provided that the total amount of compensation under the provision of this clause shall be limited to 6% 
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(six percent) of the value of work. (Contract sum)Provided further that if the contractor fails to achieve 

30% (thirty percent) progress in 1/2 (half) of original or validly extended period of time, the contract 

shall stand terminated after due notice to the contractor and his contract finalized. If the contractor shall 

desire an extension of time for completion of work on the ground of his having been 

"UNAVOIDABLY" hindered in its execution or on any other ground, he must apply giving all and 

complete details of each of such hindrances or other causes in writing, to the Executive Engineer [in-

charge]   positively within 15 (Fifteen) days of occurrence of such hindrance(s) and seek specific   

extension   of   time      (period from…………….to…………). If in the opinion of Executive Engineer 

[in-charge], such reasonable grounds are shown, the Executive Engineer [in-charge] shall himself grant 

extension of time, if the extension of time sought by the contractor is for one month or 10% (ten 

percent) of the stipulated period of completion, whichever is more. If the extension of time sought is 

more than the above mentioned period, then the Executive Engineer [in-charge]   shall refer the case to 

the Chief Executive Officer with his recommendation and only after his decision in this regard, the 

Executive Engineer [in-charge] shall sanction extension of such time as decided by the Chief Executive 

Officer. 

Once the Chief Executive Officer has decided the case of extension of time with reference to the 

particular application of the contractor, it will not be competent for them to review/change such a 

decision later on. However, the Executive Engineer [in-charge]  and the Chief Executive Officer shall 

give the contractor an opportunity to be heard (orally and or in writing), before taking any final decision 

either of granting extension of time or permitting the contractor to complete the work by the delayed 

date or before refusing both. 

Provided further where the Executive Engineer [in-charge] has recommended grant of extension of 

particular time of the contract or has refused to recommend extension of time but has recommended 

permitting the contractor for delayed completion, the contractor shall continue with the work till the 

final decision by Chief Executive Officer/ Executive Engineer [in-charge]. 

Once the Chief Executive Officer / Executive Engineer [in-charge] has heard (oral and or in writing) the 

contractor on this subject matter of extension of time and if Chief Executive Officer/ Executive 

Engineer [in-charge] fails to communicate his decision within a period of 30 (Thirty) days of such 

hearing, it shall be deemed that the contractor has been granted extension of time for the period as 

applied by him.  

5.13.1. Compensation Events for consideration of extension of time without penalty:-  

 There shall be no compensation events. 

 

5.14. Action when the work is left incomplete abandoned or delayed beyond the time limit permitted by the 

Chief Executive Officer. 

a) The Chief Executive Officer may terminate the contract if the contractor causes a fundamental 

breach of the contract. 

 

b) Fundamental breach of contract shall include, but not be limited to the following: - 

i. The contractor stops work for four weeks, when no stoppage of work is shown on the current 

programme or the stoppage has not been authorized by the Executive Engineer [in-charge]. 

ii. The Executive Engineer [in-charge]   gives notice that failure to correct a particular defect is a 

fundamental breach of contract and the contractor fails to correct it within reasonable period of 

time determined by the Executive Engineer [in-charge]   in the said notice. 

iii. The contractor has delayed the completion of work by the number of weeks [12 (Twelve) 

weeks] for which the maximum amount of compensation of 6% of contract sum is exhausted. 

iv. Due to the fault of the contractor, If the contractor has not completed at least thirty percent of 

the value of construction work required to be completed in half of the completion period 

(Including validly extended period if any). 

v. If the contractor fails to appoint the technical staff and if appointed do not function properly for 

4 weeks even after due written notice by the Executive Engineer [in-charge]. 

vi. If he violates labour laws. 
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vii. Any other deficiency which goes to the root of the contract Performance. 

 

c) If the contract is terminated, the contractor shall stop work immediately, make the site safe and 

secure and leave the site as soon as reasonably possible. 

d) The Chief Executive Officer of RDA shall cause recording and checking of measurements of all 

items of work done (taking in to account quality and quantity of items actually executed) and prepare 

the final bill after adjusting all pervious outstanding dues. Such recording of measurements shall be 

done after due notice regarding time and date of recording measurement and directing the contractor 

to either remain present himself or his authorized representative so as to satisfy himself that the 

recording of measurement is just and proper. Failure on his parts either to attend and or refusing to 

acknowledge the measurement so recorded in the department measurement book, shall be at his sole 

risk and responsibility. 

The Chief Executive Officer of RDA shall forfeit the earnest money and or security deposit and 

further recover/deduct/adjust a compensation @ 10% (ten percent) of the balance value of work left 

incomplete either from the bill, and or from available security/performance guarantee or shall be 

recovered as "Arrears of land revenue" 

 

5.15. The Contractor(s) shall be paid running payments according to the schedule of running payment 

agreed to at the time of award the contract, on completion of each calendar month commencing from 

the day of work order, a sum of 90% of the total value of work done since the last payment 

according to the certificate of the Executive Engineer (In-charge) when the work shall be completed. 

The Contractor (s) is/are to be entitled to receive one moiety of the amount remaining due according 

to the best estimate of the same that can be made and the Contractor(s) is/are to be entitled to receive 

the balance of all moneys due or payable to him/them under or by virtue of the contract within six 

month from the completion of the works.  

Provided always that no final or other certificate is to absolver relieve the Contractor(s) from 

his/their liability under the provision of clause 5.14, whether or not the same is notified by the Chief 

Executive Officer RDA at the time, or subsequently to the granting of any such certificate. 

 

5.16. A certificate of the Chief Executive Officer RDA or an award of the referee hereinafter referred to as 

the case may be, showing the final balance due or payable for the Contractor(s) is to be conclusive 

evidence of the works / having been duly completed and that the Contractor(s) is/are entitled to 

receive payment of the final balance but without prejudice to the liability of the Contractor(s) under 

provisions of clause 1.10. 

5.17. ARBITRATION CLAUSE: Except as otherwise provided in this contract all questions and 

disputes, relating to the meaning of the specifications, designs, drawings and instructions herein 

before mentioned and as to things whatsoever, in any way, arising out of or relating to the contract, 

designs, drawings, specifications, estimates, concerning the works, or the execution or failure to 

execute the same, whether arising during the progress of the works or after the completion or 

abandonment thereof shall be referred to the Chief Executive Officer, RDA, who shall give his 

written instructions and/or decisions within a period of 60 days of such request. This period can be 

extended by mutual consent of the parties. 

Upon receipt of written instructions of decisions, the parties shall promptly proceed without delay to 

comply with such instruction or decision, if the Chief Executive Officer, RDA fails to give his 

instructions or decisions in writing with in a period of 60 days or in the mutually agreed time after 

being requested. or if the parties may within 60 days refer and appeal to the Secretary, Housing and 

Environment, Govt. of Chhattisgarh who shall afford an opportunity to the parties of being heard and 

to offer evidence in support of his appeal. The Secretary, Housing and Environment, Govt. of 

Chhattisgarh will give his decision within 90 days. If any party is not satisfied with the decision of 

the Secretary, Housing and Environment, Govt. of Chhattisgarh he can, refer such dispute for 

arbitration governed as per “The  Chhattisgarh Madhyastha Abhikaran Adhiniyam 1983”. 

If at any time before or after the commencement of the work, Chief Executive Officer, RDA shall for 

any reason whatsoever: - 
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(a) Cause alterations, omissions or variations in the drawings and specifications involving any 

curtailment of works as originally contemplated; or 

(b) Not requiring the whole of the work as specified in the tender to be carried out,  

 

The Contractor(s) shall have no claim to any payment or compensation whatsoever on account of 

any profit or advantage which he/they might have derived from the execution of the work in full as 

specified in the tender but which he/they did not derive in consequence of the curtailment of the 

works by reasons of alterations, omissions or variations or in consequence of the full amount of the 

work not having been carried out. 

But the Contractor(s) shall be entitled to compensation for any loss sustained by him/them by reason 

of his/their having purchased or procured any materials or entered in to any engagements or made 

any advance to labor or taken any other preliminary or incidental measures on account of or with a 

view to the execution of the works or the performance of the contract. 

5.18. Death or permanent invalidity of contractor:  if the contractor is an individual or a proprietary 

concern or a partnership concern, dies during the currency of the contract or becomes permanently 

incapacitated, and where the surviving partners are only minors, the contract shall be closed without 

levying any damages/ compensation as provided for in clause 5.14 of the contract agreement. 

However, if competent authority is satisfied about the competence of the surviving Partner[s], then 

the competent authority [Chief Executive Officer, Raipur Development Authority shall enter into a 

fresh agreement for the remaining work strictly on the same terms and condition under which the 

contract was awarded. 

5.19. The Raipur Development Authority shall have the right to cause Audit and Technical Examination of 

the work and the final bills of the contractor including all supporting voucher, abstract, etc. to be 

made as per payment of the final bill and if as a result of such Audit and Technical Examination the 

sum is found to have been overpaid in respect of any work done by the contractor under contract or 

not to have been executed, the contractor shall be liable for refund of the amount of over payment 

and it shall be lawful for the Raipur Development Authority to recover the same from the security 

deposit of the contractor or from any other dues payable to the contractor from the Raipur 

Development Authority account. If it is found that the contractor was paid lesser than what was due 

to him under the contract, the amount of such under payment shall be duly paid by the Raipur 

Development Authority to the Contractor. 

In the case of any audit examination and recovery consequent on the same the contractor shall be 

given an opportunity to explain his case and the decision of the Chief Executive Officer Raipur 

Development Authority shall be final in this regard. 

In the case of Technical Audit, consequent on which there is a recovery from the contractor no 

recovery should be made without orders of the Chief Executive Officer, Raipur Development 

Authority, whose decision shall be final. All action(s) under this clause should be initiated and 

intimated to the contractor within a period of twelve months from the date of completion.    

5.20. In case any item/work is not executed as per the approved drawings, designs, estimates and/or

 specifications(as per the agreement executed) the same shall be deducted and recovered from the 

contractor at prevailing market rates or at par with C.G. PWD schedule of Rates in force whichever 

is less at the time of execution. No compensation shall be paid for any change in quantities occurring 

due to site and/or requirements of design. 
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[TO BE FILLED IN SEPERATELY IN VOLUME II] 

B. FORM F - TENDER FOR A LUMPSUM CONTRACT 
 

(i) I/we hereby tender to execute the whole of the work Scope of work  and the specifications thereof 

as detailed in Section 5 of this tender document and as signed by the Executive Engineer, Raipur 

Development Authority:  and dated: ----------------------  

(ii) for the sum of Rs. (In Figures): ------------------------------- (In Words) Rupees: (--------------------------

-------------------------------------------------------------------------------------------------------------------------

----------------) 

Table 2 

Item Description Amount Quoted in INR 

(Excluding Service Tax) 

Scope of work indicated in this tender Document plus Annual 

Maintenance Contract by Supply of Skilled Operator on 

Monthly basis for Ten Years Period. (Escalation will NOT be 

paid for the entire contract duration including AMC) 

 

Total Contract Price  

 
(iii) The drawings are general area schematic drawings, provided for guidance and indicate the intent of 

the work. The contractor shall prepare detailed floor plans and site plans for each pump (HPS) and 

obtain approval of the same from a reputed institute and subsequently from RDA before proceeding 

with detail engineering. 

and should this tender be accepted, I/we do herby agree and bind myself/ ourselves to abide by and fulfill all 

the conditions annexed to the said specifications in default thereof to forfeit and pay to the Chief Executive 

Officer, Raipur Development Authority, Raipur [CG.], the penalties of sums of money mentioned in the said 

condition,  

viz:----------------------------------------------. 

Dated: 

        Tenderer’s Signature 

        Address ----------------- 

        ------------------------------ 

        Seal 

Witness: 

Address: 

The above tender is hereby accepted by me on behalf of the Raipur Development Authority, Raipur (C.G) 

The ------------ 2015 

                    (Designation) 

 SIGNATURE OF AUTHORITY BY  

          WHOM THE TENDER IS  ACCEPTED 

 

 

Amount Quoted To be expressed in words and figures. 

 

  



TOWN DEVELOPMENT SCHEME 04 [KAMAL VIHAR] 

 

                                                                         [58]  RAIPUR DEVELOPMENT AUTHORITY, RAIPUR[CG.]  

C. DESIGN AND TECHNICAL SPECIFICATIONS: 

 

5.21. Drawings: 

 

General and detailed drawings of 5 reservoirs as mentioned in Table 3 on Page 66 will be provided 

to the selected bidder. 

     

Drawings pertaining to construction works 

Tenderer/(s) are advised to visit the proposed site of work before submission of their bid[s] and to 

satisfy himself [themselves] with regard to the soil and other  working conditions at the proposed 

site. Once the bid has been submitted, it shall be assumed that the bidder has visited the site and has 

acquainted himself [themselves] with all working conditions at site as also the availability of 

construction and other material etc. and have taken note of all relevant information or details that 

may have a bearing on their working and on the rates that they have quoted.  

 

The Detailed designs, drawings and specifications including process design and Structural drawings 

and the detailed specifications thereof shall be submitted for Authority’s approval in accordance with 

and within the stipulated, failing which RDA may, at its own discretion, reject the tender and forfeit 

the EMD. 

5.21.1. If applicable Approval of design mix for RCC structure: On approval of the tender, contractor is 

required to arrange all constructions material for design mix of RCC from NIT Raipur /Govt. 

Engineering College, Raipur. 

 

5.21.2. Completion Drawings: On completion of the work the contractor shall submit two sets of 

completion [as built] drawings in addition to one set of soft copy of the same. 
 

5.22.        Design Code of Practice, Specifications: The Codes of practice and specification which are    

adopted in the departmental design will be as follows: 

5.22.1. Materials of construction of proposed Structures shall be governed by the relevant Indian 

Standards Codes of Practice. 

5.22.2. The design procedure permissible stresses in material and other relevant stipulations shall be 

governed by the codes of practice published by BIS and other relevant IS codes. 

5.22.3. New Codes of Practice and amendments issued by the Bureau of Indian standards till the date of 

tender will also be automatically applicable for the work, similarly amendments and revisions. 

Specifications made up to the date of tender shall also be applicable. 

 

5.23. Foundation: Depth of foundation shall be taken upto good soil conditions/strata and as per design. 

5.24. General Specification for construction is given in ANNEXURE-H 

5.25.   ANNEXURE  A-MODEL RULES (i) RELATING TO LABOUR, (ii) WATER SUPPLY AND 

SANITATION IN LABOUR CAMP:  
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SECTION 6 

SCOPE OF WORK AND SPECIFICATIONS 

 

6.1. GENERAL SCOPE OF WORK 

6.1.1. The scope of the work includes Supply, Testing & Commissioning of Hydro-Pneumatic Pumps 

Including Necessary Pressure Vessels, Control Panel with VFA System & PLC SCADA Etc. All 

Complete And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION AND 

MAINTENANCE OF THE  PUMPS For A Period Of Ten Years At Five Locations In TDS-04 

(Kamal Vihar), Raipur (C.G.) [The Scheme], including the entire cost of all associated necessary 

works complete, including all miscellaneous works associated. 

 

6.1.2. As a part of the scope of works, the contractor: 
a) Shall furnish designs and drawings and obtain approval for the same from the competent Authority.  

a) Shall Supply all drawings, Technical specifications and detailed Catalogues etc. complete. 

b) Shall supply as built drawings (Three sets of hard copies and three sets of soft copies) after 

completion. 

c) Shall Supply the Operation and Maintenance manual (5 sets) including manufacturer manual. 

 

6.2. DETAILED SCOPE OF WORKS AND GENERAL SPECIFICATION. 

The scope of the work includes Supply, Testing & Commissioning of Hydro-Pneumatic Pumps 

Including Necessary Pressure Vessels, Control Panel With VFA System & PLC SCADA Etc. All 

Complete And In Accordance With Service Design Parameter And Desired Performance 

Characteristics Detailed Specification & With A Defect Liability & OPERATION AND 

MAINTENANCE OF THE  PUMPS For A Period Of Ten Years At Five Locations In TDS-04 

(Kamal Vihar), Raipur (C.G.). [The Scheme], including the entire cost of all associated necessary 

works complete, including all miscellaneous works associated. 

 

Nothing in these clauses, however, shall curtail the right of the “Engineer in Charge” to alter the 

specification for any part or whole of the work, if he considers it necessary in the interest of work. On 

all matters where there is deference of opinion between the contractor and the Executive Engineer, 

RDA the matter shall be referred to the Chief Executive Officer, RDA, whose decision shall be final 

conclusive and binding on the contractor. 

 

Main Scope of Services includes: 

 

 The reservoirs and Pump Foundations will be built by other contractor (s). The water supply 

distribution within the TDS is at different stages of work. At some places the distribution system is 

completed while at other place it is either in progress or yet to commence. 

 

 The scope of the work for the contractor under this tender would also include fixing the pumping 

system with existing infrastructure such as main pipe lines, reservoirs, distribution systems etc. 

 

 For the flow charactertics provided in this tender, the successful tenderer shall design the pump 

capacity including the Control Panel, VFA and SCADA system such that the water is supplied at 

uniform pressure 24 x7 for the entire township.  

 

 The tenderer at his own cost shall submit a complete set of approved process design, drawing and 

detailed specifications of each item of work to be executed by him as part of this contract, duly 

approved by NIT, Raipur, or from any of the Indian Institute of Technology, or a premier 
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Engineering Institute/College of repute within one month from the date of execution of the 

Agreement. 

 The contractor shall prepare drawings with due consideration to the enclosed reservoir and Pump 

house drawings. 

 Once the Pump system design is completed and approved, the contractor shall submit the pump 

foundation drawings to RDA. The submitted drawings shall allow other contractor who will be 

working on the pump foundation easily execute the drawings at site. 

 This project requires extensive coordination between the contractor, existing contractors, PMC, 

Technical Consultant and RDA officials. Therefore contractor shall coordinate with other 

contractors and RDA staff for all works. 
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6.2.1. REQUIREMENTS 

 

 Design, Supply, Testing & Commissioning Of Hydro-Pneumatic Pump Including Necessary Pressure 

Vessels, Control Panel With VFA System & PLC SCADA Etc. All Complete And In Accordance 

With Service Design Parameter And Desired Performance Characteristics Detailed Specification & 

With A Defect Liability & OPERATION AND MAINTENANCE OF THE  PUMPS For A Period Of 

Ten Years At Five Locations In TDS-04 (Kamal Vihar), Raipur (C.G.)  

(Electromechanical works) 

 Providing and fixing horizontal centrifugal single/double stage pumping set (Hydropneumatic 

Pumping system) with volute bronze impellers. Connected to TEFC induction motar suitable for 

400/440 volts. 3 phase, 50 cycles AC supply with automatic changeover including pump lifting 

arrangement in the pump house, material, labour and tools etc complete in all respect as directed by 

Engineer-in-Charge & as per following details. 

 Make: Grundfos/ITT/DP Pumps/Matherplatt/KSB or equivalent approved by Engineer-in-Charge The 

pumpset shall be confirming to the technical specifications. 

 Impeller Bronze 

 Shaft S/S 

 RPM 2900 

 Mover Electric Motor 

 Make DP Pumps of ITT Loware or Grundfos or Matherplatt or KSB. Motor ABB or Kirloskar 

/Stemens/Crompton or any reputed company as approved by Enginee-In-Charge 

 Common Suction & Discharge Header Pressure Transmitter. 

 Butterfly Valves NRVs. Dismantling Joints. Base frames, Pressure Gauge. Ball Valve Bends. Tee 

Joints Flanges Rubber Gaskets etc complete. 

 System Flow 143  lps and Head 42m (2W+1S) 

 System Flow 172 lps and Head 38.5m (2W+1S) 

 System Flow 154 lps and Head 45m (2W+1S) 

 System Flow 213 lps and Head 38.5m (2W+1S) 

 System Flow 169 lps and Head 42m (2W+1S) 

 

The item shall be inclusive of: 

 

[i] Control Panel with VFD System & PLC SCADA Supplying and installation testing and 

commissioning of control panel for pumps with PLC-IP 55 Class Control Panel for Pumps for suitable 

KW Control System Specifications Indoor Mounted PI55 Panel. Cable Bottom Entry Common Feeder 

with Bypass Starters. PLC with TCP/IP & RS 485/232 Port.  Earth Relay. Under Voltage/Over 

Voltage. SPP Individual Ammeter. Common Voltmeter Float Switch for Dry Run protection  Display 

required on Control Panel Front Board Individual Pump On-Off Trip. Level Signal and System 

Pressure. 

 

[ii] Pressure Tanks  designed to deliver optimal performance for maintaining pressure as 

abovementioned. The pressure tanks shall be SS 304 body with natural rubber bladder membrane. The 

natural rubber membrane shall be provided to ensure finer and trouble free performance Item shall 

include all necessary 5 way connectors. Electromechanical switches nose connector’s pressure gauge 

and accessories. The tanks shall be designed for operation at required pressure and to maintain the 

required system flow. 

 
*For Detailed Specifications, Dimensions and Structural Details Refer Drawings. 

 

Make of the Programmable Logic Controller (PLC): L&T, Siemens, ABB, Grundfos, Yokogova 

Bluestar compatible with the Hydro pneumatic pumps. PLC shall meet the demand based 

requirement. 
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6.2.2. Aspects in material usage 

All materials proposed to be used on the works must confirm to relevant Indian Codes. In the absence of an 

Indian Code for a particular material required to be used in the works, an American or a European Code, 

acceptable to the CEO, RDA shall be adopted. 

6.2.3. General demands 

 Use low-maintenance materials which are resistant to high level of moisture, and are applicable for 

industrial usage; 

 The materials should be typical for Hydro pneumatic pumps;  

 Use simple/natural materials, which also express the proposed Technology, and are low cost: concrete, 

gravel, cement, painted plaster, wooden parts, etc; and 

 Do not use too many different, scarcely available, costly materials; 

 Let natural features, plants grow, wherever this is possible; 

 Use materials, which help the object to be integrated in the surrounding nature, or even in a city 

environment; 

 During detail design consider future innovations in material usage: 

Shading structure might be transformed into innovative shell or other structures, using new kind of 

transparent materials. 

 

6.2.4. Technical description 

Foundation: 

 Reinforced concrete slab foundation; 

 Soil stress value: In accordance with the Geo-Technical Investigation, to be undertaken by the 

Contractor, at his own cost. 

Codes, standards considered as reference.  

Design loads 

 The document has been prepared considering a characteristic climate zone in central India. 

 All designs must confirm to the local regulations, standards, and codes. Including the National 

Building Code, 2005, the Chhattisgarh BhumiVikasNiyam, 1975, The Raipur Development Plan, 2021 

[Punarvilokit] 

 Structural parameters are defined by local regulations. Local regulatory requirements as detailed in 

National Building Code, 2005 must be adhered to. 

Structural aspects to be considered 

 Local regulations, Relevant Indian standards; 

 Loads defined by Indian standards: Dead, Live, wind, Sesmic, etc; 

 Earthquake factor; 

 Radon risk; 

 Soil conditions, potential contamination and groundwater level (For this, a soil-test must be carried out 

by the contractor at his own cost). This might affect the foundation type; 

 Land shape conditions; 

 Aggressive groundwater affecting concrete quality to be selected; 

 Availability of structural materials. 

Lowering of Ground Water Table 

The ground water table, if encountered during construction, shall be lowered sufficiently so as to enable 

construction in dry conditions; however no separate payment shall be made for carrying out this work. 

Excavated Earth 

Excavated earth shall as far as possible spread and fill the low lying area within the premises of STP site. No 

separate payment shall be made for carrying out this work. 
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As-built drawings 

After construction and commissioning of all civil works as mentioned above, the contractor shall submit five 

complete sets of ‘As-built Drawings’ and a soft copy of all drawings on a compact disc (CD) to the EIC.  

One such set shall be on tracing paper and remaining four shall be blue prints.  The As-built Drawings are 

the Detailed Engineering Drawings showing the actual details on which the 

Construction/Fabrication/Erection has been carried out.  The contractor shall have to obtain approval of the 

As-built Drawings from the EIC. 

 

6.3. SITE/GENERAL INFORMATION 

Town Development Scheme-4 [Kamal Vihar] is an urban area development project spread over 647.84 Ha. 

The project has earmarked 169.07 Ha for roads, 170.03Ha. for parks, gardens and other utilities, 32.19 Ha. 

for EWS housing, 6.14 Ha. for schools and 2.23 Ha. for health facilities. 

 

The Physical infrastructure proposed includes construction of:  

a. a network of urban roads  

b. a well planned underground  drainage network  

c. water supply network based on Hydro-pneumatic water supply system,  

d. an underground electrical supply network  

e. an underground conduit network for telecommunication network, and  

f. an environmentally appropriate decentralized sewage treatment system  
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SECTION 7 

QUALITY CONTROL AND TESTING OF MATERIALS 

 

Testing & Specification of Material 

 As per latest Indian standards. 

Factory Inspection by RDA officials is mandatory prior delivering the Equipment/Material/Pumps to the 

Site. 
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SECTION 8 

SCHEMATIC DRAWINGS 
 

 

Drawings: 

 

Following general and schematic drawings will be provided to the selected bidder: 

 

 

The drawings included herein are general schematic drawings, provided for guidance and indicate the 

intent of the work. The contractor shall prepare detailed drawings approved from RDA before 

proceeding with detail engineering. 

 

Table 3: 

S.No. Drawing Nos.: Drawing Title 

1.  O12138-C-WS-WS-NU-2002-Rev-B-(SH 

1 OF 2) 

RESERVOIR CUM PUMP HOUSE 1 

(NUMERATION DETAILS) 

2.  O12138-C-WS-WS-NU-2002-Rev-B-(SH 

2 OF 2) 

RESERVOIR CUM PUMP HOUSE 1 

(NUMERATION DETAILS) 

3.  O12138-C-WS-WS-RC-2003-Rev-B-(SH 

1 OF 6) 

RESERVOIR CUM PUMP HOUSE 1 

(RC DETAILS) 

4.  O12138-C-WS-WS-RC-2003-Rev-B-(SH 

2 OF 6) 

RESERVOIR CUM PUMP HOUSE 1 

(RC DETAILS) 

5.  O12138-C-WS-WS-NU-2007 (SH 1 OF 

2)-2 

RESERVOIR CUM PUMP HOUSE 2 

(NUMERATION DETAILS) 

6.  O12138-C-WS-WS-NU-2007 (SH 2 OF 

2)-2 

RESERVOIR CUM PUMP HOUSE 2 

(NUMERATION DETAILS) 

7.  O12138-C-WS-WS-RC-2008 (SH 1 OF 

6)-2 

RESERVOIR CUM PUMP HOUSE 2 

(RC DETAILS) 

8.  O12138-C-WS-WS-RC-2008 (SH 2 OF 

6)-2 

RESERVOIR CUM PUMP HOUSE 2 

(RC DETAILS) 

9.  O12138-C-WS-WS-NU-3001 (SH 1 OF 

2)-3 

RESERVOIR CUM PUMP HOUSE 3 

(NUMERATION DETAILS) 

10.  O12138-C-WS-WS-NU-3001 (SH 2 OF 

2)-3 

RESERVOIR CUM PUMP HOUSE 3 

(NUMERATION DETAILS) 

11.  O12138-C-WS-WS-RC-3002 (SH 1 OF 

6)-3 

RESERVOIR CUM PUMP HOUSE 3 

(RC DETAILS) 

12.  O12138-C-WS-WS-RC-3002 (SH 2 OF 

6)-3 

RESERVOIR CUM PUMP HOUSE 3 

(RC DETAILS) 

13.  O12138-C-WS-WS-NU-2017 (SH 1 OF 

2)-4 

RESERVOIR CUM PUMP HOUSE 4 

(NUMERATION DETAILS) 

14.  O12138-C-WS-WS-NU-2017 (SH 2 OF 

2)-4 

RESERVOIR CUM PUMP HOUSE 

4(NUMERATION DETAILS) 

15.  O12138-C-WS-WS-RC-2018 (SH 1 OF 

6)-4 

RESERVOIR CUM PUMP HOUSE 4 

(RC DETAILS) 

16.  O12138-C-WS-WS-RC-2018 (SH 2 OF 

6)-4 

RESERVOIR CUM PUMP HOUSE 4 

(RC DETAILS) 

17.  O12138-C-WS-WS-NU-2022 (SH 1 OF 

2)-5 

RESERVOIR CUM PUMP HOUSE 5 

(NUMERATION DETAILS) 

18.  O12138-C-WS-WS-NU-2022 (SH 2 OF 

2)-5 

RESERVOIR CUM PUMP HOUSE 5 

(NUMERATION DETAILS) 
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19.  O12138-C-WS-WS-RC-2023 (SH 1 OF 

6)-5 

RESERVOIR CUM PUMP HOUSE 5 

(RC DETAILS) 

20.  O12138-C-WS-WS-RC-2023 (SH 2 OF 

6)-5 

RESERVOIR CUM PUMP HOUSE 5 

(RC DETAILS) 
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SECTION 9 

SCHEDULE OF PAYMENT 
 

9.1. General 
a) The price Schedule shall be with reference to the Notice Inviting Tender, Instruction to Bidders, 

Conditions of Contract, Scope of Work and Technical Specifications of the Tender Documents. 

b) (Each item in the price Schedule shall be individually priced and the same shall be added up to the Bid 

Cost. No column in the price Schedule shall be left blank. 

c) The rates and prices in the price Schedule shall, except in cases separately provided for, be deemed to 

cover all the contractual obligations under this contract. 

d) Only the price quoted in table given on Page 57 will be considered as quoted price  
e) In case of any discrepancy between the amount quoted in words and figures, the lower of the two shall 

be considered as final and valid. 

 

9.2. Validity of Offer 
 The Price Offer shall be valid for a period of 120 days from the end date of submission of tender. 

9.3. Taxes 
 The total price quoted by the bidder shall include sales tax, income tax, work contract tax and all other 

Central Govt. and State Govt. taxes / duties as applicable But excluding Service Tax. 

 

9.4.  Schedule Of Payment 

Table 4 

Stage of work % breakup - schedule of paymets 

(A) Submission of Conceptual design, Process design and drawing, 

methodology and work plan and its approval by RDA. 
3 

(B) After supply of pumps, control panel and accessories 55 

(C) Installation and Successful Testing and Commissioning. 30 

(D) Balance payment upon obtaining the NOC from RDA 12 

Total 100 

Note:  

Balance payment :-Payment after / during Operation, Maintenance & Monitoring for 24 months shall be 

released  as per  proposal by the Engineer-in- Charge and approved by the Chief executive Officer, Raipur 

Development Authority, Raipur. Payment for all such items shall be released in accordance with such 

approved schedule/unit. The decision of the CEO, RDA shall be final, conclusive and binding in all such 

cases. 

 


